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0101  1 268 $436,297.11 $141,796,561.23 325.000 LS N MOBILIZATION
0102  1 274 $593.50 $51,501,711.43 86,776.000 DA N MAINTENANCE OF TRAFFIC
0102  2  1 45 $533,046.26 $26,119,266.95 49.000 LS N SPECIAL DETOUR 1
0102  2  2 28 $115,348.74 $3,460,462.31 30.000 LS N SPECIAL DETOUR 2
0102  2  3 19 $210,897.89 $4,428,855.61 21.000 LS N SPECIAL DETOUR 3
0102  2  4 15 $155,747.38 $2,336,210.77 15.000 LS N SPECIAL DETOUR 4
0102  2  5 12 $70,418.58 $845,022.99 12.000 LS N SPECIAL DETOUR 5
0102  2  6 10 $102,232.86 $1,022,328.57 10.000 LS N SPECIAL DETOUR 6
0102  2  7 9 $89,906.81 $809,161.29 9.000 LS N SPECIAL DETOUR 7
0102  2  8 7 $63,080.57 $441,563.97 7.000 LS N SPECIAL DETOUR 8
0102  2  9 7 $149,319.15 $1,045,234.05 7.000 LS N SPECIAL DETOUR 9
0102  2 10 6 $30,468.53 $182,811.17 6.000 LS N SPECIAL DETOUR 10
0102  2 11 4 $77,784.99 $311,139.96 4.000 LS N SPECIAL DETOUR 11
0102  2 12 3 $58,779.21 $176,337.64 3.000 LS N SPECIAL DETOUR 12
0102  2 13 3 $103,875.27 $311,625.82 3.000 LS N SPECIAL DETOUR 13
0102  2 14 3 $94,928.23 $284,784.70 3.000 LS N SPECIAL DETOUR 14
0102  2 15 1 $30,524.64 $30,524.64 1.000 LS N SPECIAL DETOUR 15
0102  3 64 $43.78 $1,285,963.85 29,372.700 CY N COMMERCIAL MATL FOR TEMP DRIVEWAY MAINT
0102 14 148 $40.62 $4,110,635.23 101,190.000 HR N TRAFFIC CONTROL OFFICER
0102 21 1 $1,675.00 $6,700.00 4.000 LO N MAINTENANCE OF TRAFFIC- TEMP BRIDGE CLOS
0102 22 1 $1,675.00 $10,050.00 6.000 ED N MAINTENANCE OF TRAFFIC- TEMP BR CLOS MON
0102 60 272 $.30 $1,563,595.78 5,297,644.000 ED N WORK ZONE SIGN
0102 61 37 $23.68 $66,423.01 2,805.000 EA N BUSINESS SIGN
0102 62 15 $1.02 $75,549.14 74,079.000 ED N BARRIER MOUNTED WORK ZONE SIGN
0102 71 11 37 $16.08 $1,503,953.44 93,546.000 LF N BARRIER WALL,TEMP,F&I,CONCRETE
0102 71 12 8 $18.76 $54,052.00 2,881.000 LF N BARRIER WALL,TEMP,F&I,WATERFILLED
0102 71 13 41 $36.69 $3,133,373.85 85,412.000 LF N BARRIER WALL,TEMP,F&I,LOW PROFILE,CONC
0102 71 14 61 $18.37 $5,867,352.12 319,462.000 LF N BARRIER WALL,TEMP,F&I,TYPE K
0102 71 21 15 $5.49 $308,823.73 56,253.000 LF N BARRIER WALL,TEMP,REL,CONCRETE
0102 71 23 24 $9.46 $845,715.79 89,412.000 LF N BARRIER WALL,TEMP,REL,LOW PROFILE,CONC
0102 71 24 39 $5.97 $2,213,036.51 370,808.000 LF N BARRIER WALL,TEMP,REL,TYPE K
0102 73 5 $17.33 $88,216.00 5,090.000 LF N TEMPORARY GUARDRAIL
0102 74  1 262 $.13 $2,744,984.26 20,980,634.000 ED N CHANNEL DEVICE-TYPS I,II,DI,VP, DRUM, LC
0102 74  2 159 $.29 $304,245.36 1,056,060.000 ED N CHANNELIZING DEVICE, TYPE III, 6'
0102 74  6 79 $.34 $1,535,640.53 4,457,802.000 ED N CHANNELIZING DEVICE- PED LCD
0102 75  1 7 $11.90 $710,641.50 59,716.000 LF N TEMPORARY SEPARATOR, F&I REMOVE
0102 75  2 1 $50.00 $25,000.00 500.000 LF N TEMPORARY SEPARATOR, F&I REMAIN
0102 75  5 1 $5.00 $2,500.00 500.000 LF N TEMPORARY SEPARATOR, REMOVE
0102 76 203 $5.84 $741,652.15 127,040.000 ED N ARROW BOARD /ADVANCE WARNING ARROW PANEL
0102 78 153 $3.35 $1,374,900.26 410,781.000 EA N TEMPORARY RETROREFLECTIVE PAVT MARKER
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0102 89  1 76 $1,103.88 $1,305,891.60 1,183.000 LO N TEMPORARY CRASH CUSHION, RED OPT
0102 94  1 2 $6.58 $10,000.00 1,520.000 LF N TEMP GLARE SCREEN,F&I,WALL MAT-CONC
0102 99 247 $13.37 $2,849,357.05 213,079.000 ED N PORTABLE CHANGEABLE MESSAGE SIGN,TEMP
0102 99  1 3 $26.83 $9,123.00 340.000 ED N PORTABLE CHANG MESSAGE SIGN,TEMP, DEPT C
0102104 113 $12.57 $1,841,933.04 146,486.000 ED N TEMPORARY SIGNALIZATION AND MAINT, INTER
0102107  1 114 $8.99 $1,286,219.66 143,003.000 ED N TEMP TRAFFIC DETECTION & MAINTEN, INTER
0102150  1 45 $5.04 $178,480.99 35,428.000 ED N PORTABLE REGULATORY,SIGN
0102150  2 49 $5.25 $188,622.05 35,917.000 ED N RADAR SPEED DISPLAY UNIT
0102909 31 $56.15 $316,998.58 5,646.000 DA N TEMPORARY RAISED RUMBLE STRIPS
0102911  1 13 $1.83 $157,239.28 86,077.000 LF N PAVT MARKING REMOVABLE TAPE,WH BLK,SKIP
0102911  2 35 $1.67 $617,677.40 368,815.000 LF N PAVT MARKING REMOVABLE TAPE,WH BLK,SOLID
0102911  3 4 $3.15 $28,765.24 9,133.000 SF N PAVT MARKING REMOVABLE TAPE,WH BLK,OTHER
0102912  1 5 $1.62 $93,468.50 57,579.000 LF N PAVT MARKING REMOVABLE TAPE,YELLOW,SKIP
0102912  2 33 $1.80 $273,277.32 152,179.000 LF N PAVT MARKING REMOVABLE TAPE,YELLOW,SOLID
0104  1 44 $2.18 $286,713.81 131,608.000 SY N ARTIFICIAL COVERINGS / ROLL EROSION CNTL
0104  6 4 $31.11 $161,353.23 5,186.000 LF N TEMPORARY SLOPE DRAIN / RUNOFF CONT STR
0104  7 5 $3,579.17 $68,004.24 19.000 EA N SEDIMENT BASIN / CONTAINMENT SYSTEM
0104  9 6 $5,084.46 $294,898.56 58.000 EA N SEDIMENT BASIN / CONTAINMENT SY CLEANOUT
0104 10  3 187 $1.70 $2,939,500.93 1,724,101.000 LF N SEDIMENT BARRIER
0104 11 98 $6.83 $1,013,606.14 148,423.000 LF N FLOATING TURBIDITY BARRIER
0104 12 48 $3.90 $522,147.60 133,875.000 LF N STAKED TURBIDITY BARRIER- NYL REINF PVC
0104 15 61 $2,851.95 $835,620.41 293.000 EA N SOIL TRACKING PREVENTION DEVICE
0104 18 177 $111.59 $1,007,100.63 9,025.000 EA N INLET PROTECTION SYSTEM
0104 19 5 $.24 $7,297.67 30,984.000 SY N CHEMICAL TREATMENT FOR EROSION CONTROL
0104 20 2 $267.24 $7,750.00 29.000 EA N CHEMICAL TREAT- FLOC LOGS, DRUMS
0107  1 176 $25.74 $2,508,333.58 97,433.581 AC N LITTER REMOVAL
0107  2 169 $42.30 $3,071,285.25 72,602.534 AC N MOWING
0108  1 70 $10,059.33 $844,983.78 84.000 LS N MONITOR EXISTING STRUCTURES- SETTL
0108  2 53 $15,306.12 $964,285.44 63.000 LS N MONITOR EXISTING STRUCTURES- VIBRA
0108  3 5 $1,908.33 $11,450.00 6.000 LS N MONITOR EXISTING STRUCTURES- GROUN
0110  1  1 198 $13,396.31 $41,323,878.77 3,084.720 AC N CLEARING & GRUBBING
0110  2  1 6 $11,790.15 $182,747.30 15.500 AC N CLEARING & GRUBBING (PUSH BUTTON CONT)
0110  3 42 $35.75 $14,261,703.12 398,893.000 SF N REMOVAL OF EXISTING STRUCTURES/BRIDGES
0110  3  1 1 $125.00 $125.00 1.000 SF N REMOVAL OF EXIST CONC BRIDGE DECK
0110  3  2 1 $150.00 $150.00 1.000 SF N REMOVAL OF EXIST STEEL BRIDGE DECK
0110  3  3 1 $500.00 $500.00 1.000 LF N REMOVAL OF EXIST PILE JACKET
0110  3  4 1 $125.00 $125.00 1.000 SF N REMOVAL OF EXIST SAND CEMENT RIPRAP
0110  3  5 1 $100.00 $100.00 1.000 LF N REMOVAL OF EXIST BRIDGE JOINT
0110  3  6 2 $150.03 $8,551.52 57.000 LF N REMOVAL OF EXIST BR CONC TRAF BARRIER
0110  3  7 1 $200.00 $200.00 1.000 SF N REMOVAL OF EXIST STEEL SIDEWALK GRATING
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0110  4 77 $21.71 $3,648,375.50 168,066.300 SY N REMOVAL OF EXISTING CONCRETE PAVEMENT
0110  4  1 9 $9.74 $149,400.00 15,340.000 SF N REMOVAL OF EXIST CONC SIDEWALK
0110  4  2 2 $21.00 $10,080.00 480.000 SF N REMOVAL OF EXIST CONC SLOPE PAVEMENT
0110  5 2 $5,750.00 $11,500.00 2.000 EA N PLUGGING WATER WELLS, ARTESIAN
0110  6 4 $2,832.05 $19,824.37 7.000 EA N PLUGGING WATER WELLS, NON-ARTESIAN
0110  7  1 47 $148.49 $117,454.63 791.000 EA N MAILBOX, F&I SINGLE
0110  8 3 $5,343.75 $42,750.00 8.000 DA N UNDERWATER DEBRIS REMOVAL
0110 12  1 2 $1,802.90 $124,400.00 69.000 SY N HYDRODEMOLITION, REM OF DECK SURFACE
0110 20  2 1 $405.67 $199,995.31 493.000 SF N REMOVAL OF EXISTING WALL, RETAINING WALL
0110 71  1 4 $429.90 $542,959.60 1,263.000 LF N BRIDGE FENDER SYSTEM, REMOVAL & DISPOSAL
0110 73 4 $87.87 $125,740.00 1,431.000 LF N REMOVE EXISTING BULKHEAD
0110 82 1 $5,000.00 $10,000.00 2.000 MB N REMOVE & DISPOSE STRUCTURAL TIMBER
0110 84 1 $1,855,000.00 $1,855,000.00 1.000 LS N TRANSPORT EXIST MATL FOR REEF EST
0110 86 25 $2,693.83 $86,202.69 32.000 LS N DELIVERY OF SALVAGEABLE MATERIAL TO FDOT
0120  1 135 $5.49 $23,488,859.83 4,275,528.150 CY N REGULAR EXCAVATION
0120  2  2 74 $10.47 $1,244,902.69 118,891.700 CY N BORROW EXCAVATION, TRUCK MEASURE
0120  3 7 $6.63 $90,690.49 13,678.700 CY N LATERAL DITCH EXCAVATION
0120  4 31 $6.92 $4,015,445.75 580,092.900 CY N SUBSOIL EXCAVATION
0120  5 13 $11.88 $484,090.95 40,734.800 CY N CHANNEL EXCAVATION
0120  6 120 $8.22 $84,942,092.40 10,327,397.150 CY N EMBANKMENT
0120  9  1 6 $4.29 $58,575.00 13,640.000 LF N DITCH CLEARING OF LARGE VEG, UP TO 15'
0120  9  2 4 $4.08 $55,125.00 13,500.000 LF N DITCH CLEARING OF LARGE VEG, 15-30'
0120  9  3 2 $8.08 $10,500.00 1,300.000 LF N DITCH CLEARING OF LARGE VEG, >30'
0120 10 11 3 $4.46 $35,395.00 7,940.000 LF N CLEAN AND RESHAPE DITCH, SP, UP TO 15'
0120 10 12 2 $2.43 $9,250.00 3,800.000 LF N CLEAN AND RESHAPE DITCH, SP, 15-30'
0120 10 13 2 $6.67 $10,000.00 1,500.000 LF N CLEAN AND RESHAPE DITCH, SP, >30'
0120 10 21 5 $2.44 $146,576.50 60,157.000 LF N CLEAN AND RESHAPE DITCH, HAUL, UP TO 15'
0120 10 22 4 $5.41 $40,000.00 7,400.000 LF N CLEAN AND RESHAPE DITCH, HAUL, 15-30'
0120 10 23 2 $9.25 $9,250.00 1,000.000 LF N CLEAN AND RESHAPE DITCH, HAUL, >30'
0120 71 44 $23,408.18 $1,100,184.50 47.000 LS N REGULAR EXCAVATION (3-R PROJECTS ONLY)
0120 74 3 $9.58 $1,594,370.39 166,371.300 CY N SURCHARGE EMBANKMENT
0121 70 29 $185.65 $685,160.59 3,690.600 CY N FLOWABLE FILL
0125  1 4 $31.13 $11,776.00 378.300 CY N EXCAVATION FOR STRUCTURES
0125  3 1 $26.50 $1,060.00 40.000 CY N SELECT BEDDING MATERIAL
0141 70 7 $907.89 $103,499.80 114.000 AS N SETTLEMENT PLATE ASSEMBLY
0144  1  1 1 $80.00 $60,000.00 750.000 LF N DIGITAL INCLINOMETER CASING, VERTICAL
0144 71  2 1 $2,500.00 $15,000.00 6.000 EA N PORE-PRESSURE TRANSDUCER- PIEZOMETER,VIB
0144 74  2 1 $1,200.00 $1,200.00 1.000 EA N PORE-PRESSURE TRANSDUCER,CNTL/READOUT,VW
0145  1 3 $3.71 $355,288.00 95,696.000 SF N GEOSYNTHETIC REINFORCED SOIL SLOPE
0145  2 8 $2.96 $343,967.79 116,108.000 SY N GEOSYNTHETIC REINF FND OVER SOFT SOIL
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0145 71 2 $30.06 $8,778.00 292.000 SY N REINFORCEMENT GRID FOR SOIL STABILIZAT
0145 72 1 $30.00 $1,530.00 51.000 SY N CELLULAR CONFINEMENT FOR SOIL STABILIZAT
0160  4 132 $4.05 $19,026,227.36 4,695,967.000 SY N TYPE B STABILIZATION
0162  1 11 88 $.82 $3,293,369.54 4,016,412.000 SY N PREPARED SOIL LAYER, FINISH SOIL, 6"
0162  1 12 8 $2.80 $115,593.55 41,222.000 SY N PREPARED SOIL LAYER, FINISH SOIL, 12"
0162  1 21 2 $2.41 $111,239.90 46,237.000 SY N PREPARED SOIL LAYER, ORGANIC SOIL, 6"
0173 71 1 $100.00 $3,000.00 30.000 EA N DRILLING HOLES FOR PRESSURE GROUTING
0173 76 7 $18.18 $301,845.00 16,605.000 LF N GROUT PIPE INSTALLATION
0173 77  1 7 $164.81 $664,190.00 4,030.000 CY N SUBSURF PRESSURE GROUTING,SAND CEM
0173 77  2 1 $270.00 $13,500.00 50.000 CY N SUBSURF PRESSURE GROUTING, CACL2
0173 77  3 1 $180.00 $40,500.00 225.000 CY N SUBSURF PRESSURE GROUTING, CEM SLURRY
0210  1  1 5 $6.70 $56,656.00 8,458.000 SY N REWORKING LIMEROCK BASE, 6"
0210  1  9 1 $11.39 $3,417.00 300.000 SY N REWORKING LIMEROCK BASE, 3"
0210  2 4 $35.80 $31,805.00 888.500 CY N LIMEROCK-NEW MATERIAL FOR REWORKING BASE
0285701 87 $17.43 $18,247,360.56 1,046,625.000 SY N OPTIONAL BASE,BASE GROUP 01
0285702 14 $10.20 $544,583.01 53,406.000 SY N OPTIONAL BASE,BASE GROUP 02
0285703 8 $9.23 $984,869.74 106,750.000 SY N OPTIONAL BASE,BASE GROUP 03
0285704 14 $10.89 $1,167,827.88 107,240.000 SY N OPTIONAL BASE,BASE GROUP 04
0285705 9 $12.13 $3,626,503.75 298,929.000 SY N OPTIONAL BASE,BASE GROUP 05
0285706 41 $16.27 $3,724,567.17 228,923.000 SY N OPTIONAL BASE,BASE GROUP 06
0285707 4 $28.33 $216,296.90 7,635.000 SY N OPTIONAL BASE,BASE GROUP 07
0285708 3 $26.37 $643,390.50 24,402.000 SY N OPTIONAL BASE,BASE GROUP 08
0285709 85 $17.97 $25,945,247.09 1,444,060.000 SY N OPTIONAL BASE,BASE GROUP 09
0285710 14 $16.44 $6,252,286.64 380,393.000 SY N OPTIONAL BASE,BASE GROUP 10
0285711 27 $18.40 $5,270,468.25 286,471.000 SY N OPTIONAL BASE,BASE GROUP 11
0285712 7 $23.87 $2,881,544.00 120,712.000 SY N OPTIONAL BASE,BASE GROUP 12
0285713 8 $37.53 $933,270.49 24,867.000 SY N OPTIONAL BASE,BASE GROUP 13
0285714 4 $46.50 $237,962.30 5,117.000 SY N OPTIONAL BASE,BASE GROUP 14
0285715 27 $42.94 $4,859,544.60 113,175.000 SY N OPTIONAL BASE,BASE GROUP 15
0286  1 37 $26.13 $1,126,974.10 43,127.000 SY N TURNOUT CONSTRUCTION
0286  2 8 $179.59 $241,493.39 1,344.700 TN N TURNOUT CONSTRUCTION-ASPHALT
0287  1 1 $200.00 $16,000.00 80.000 CY N ASPHALT TREATED PERMEABLE BASE
0327 70  1 71 $2.77 $2,679,918.58 967,582.000 SY N MILLING EXIST ASPH PAVT, 1" AVG DEPTH
0327 70  2 16 $2.49 $851,758.21 342,148.000 SY N MILLING EXIST ASPH PAVT,3 1/2" AVG DEPTH
0327 70  3 5 $4.63 $709,127.65 153,309.000 SY N MILLING EXIST ASPH PAVT,4 1/2" AVG DEPTH
0327 70  4 54 $2.60 $2,803,813.82 1,078,788.000 SY N MILLING EXIST ASPH PAVT, 3" AVG DEPTH
0327 70  5 64 $2.43 $6,287,449.94 2,582,815.000 SY N MILLING EXIST ASPH PAVT, 2" AVG DEPTH
0327 70  6 119 $2.50 $5,498,268.34 2,203,055.500 SY N MILLING EXIST ASPH PAVT,1 1/2" AVG DEPTH
0327 70  7 15 $3.67 $783,852.44 213,605.000 SY N MILLING EXIST ASPH PAVT, 4" AVG DEPTH
0327 70  8 33 $2.09 $2,569,276.22 1,231,932.000 SY N MILLING EXIST ASPH PAVT,2 1/2" AVG DEPTH
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0327 70  9 2 $6.01 $107,494.05 17,889.000 SY N MILLING EXIST ASPH PAVT,5 1/4" AVG DEPTH
0327 70 10 6 $9.32 $55,280.10 5,930.000 SY N MILLING EXIST ASPH PAVT, 5" AVG DEPTH
0327 70 11 27 $2.42 $2,548,567.84 1,053,893.000 SY N MILLING EXIST ASPH PAVT,2 1/4" AVG DEPTH
0327 70 12 8 $2.38 $394,096.75 165,671.000 SY N MILLING EXIST ASPH PAVT,1 1/4" AVG DEPTH
0327 70 13 15 $1.94 $810,541.46 416,984.000 SY N MILLING EXIST ASPH PAVT,1 3/4" AVG DEPTH
0327 70 15 17 $2.40 $2,907,849.78 1,213,670.000 SY N MILLING EXIST ASPH PAVT,2 3/4" AVG DEPTH
0327 70 16 12 $1.07 $324,347.76 303,517.000 SY N MILLING EXIST ASPH PAVT, 1/2" AVG DEPTH
0327 70 17 5 $4.08 $140,368.95 34,398.000 SY N MILLING EXIST ASPH PAVT,3 1/4" AVG DEPTH
0327 70 18 2 $6.83 $896,935.58 131,314.000 SY N MILLING EXIST ASPH PAVT,5 1/2" AVG DEPTH
0327 70 19 37 $2.32 $1,116,598.76 480,541.000 SY N MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH
0327 70 20 9 $3.30 $1,164,808.65 353,132.000 SY N MILLING EXIST ASPH PAVT,3 3/4" AVG DEPTH
0327 70 21 2 $11.19 $40,200.88 3,593.000 SY N MILLING EXIST ASPH PAVT, 7" AVG DEPTH
0327 70 22 4 $5.30 $152,410.70 28,777.000 SY N MILLING EXIST ASPH PAVT,4 1/4" AVG DEPT
0327 70 23 1 $6.00 $9,564.00 1,594.000 SY N MILLING EXIST ASPH PAVT, 6" AVG DEPTH
0327 70 26 3 $3.57 $304,862.88 85,429.000 SY N MILLING EXIST ASPH PAVT,4 3/4" AVG DEPTH
0327 70 28 1 $11.40 $3,853.20 338.000 SY N MILLING EXIST ASPH PAVT,6 3/4" AVG DEPTH
0327 70 31 1 $11.27 $58,626.54 5,202.000 SY N MILLING EXIST ASPH PAVT,7 1/2" AVG DEPTH
0327 70 33 1 $10.42 $35,896.90 3,445.000 SY N MILLING EXIST ASPH PAVT,7 3/4" AVG DEPTH
0334  1 11 19 $139.17 $822,883.74 5,912.700 TN N SUPERPAVE ASPHALTIC CONC, TRAFFIC A
0334  1 12 39 $87.93 $11,876,280.36 135,060.800 TN N SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334  1 13 109 $92.29 $47,348,329.89 513,037.900 TN N SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334  1 14 33 $80.83 $21,759,069.55 269,186.800 TN N SUPERPAVE ASPHALTIC CONC, TRAFFIC D
0334  1 15 1 $400.00 $4,000.00 10.000 TN N SUPERPAVE ASPHALTIC CONC, TRAFFIC E
0334  1 33 3 $95.32 $1,007,484.35 10,569.060 TN N SUPERPAVE ASPH CONC, TRAF C, PG82-22,PMA
0334  1 34 3 $94.04 $2,826,010.35 30,050.300 TN N SUPERPAVE ASPH CONC, TRAF D, PG82-22,PMA
0337  7 23 3 $210.09 $170,442.50 811.300 TN N ASPH CONC FC,INC BIT,FC-5,PG 82-22,PMA
0337  7 54 5 $100.80 $1,680,071.67 16,667.260 TN N ASPH CONC FC,TRAFFIC C,FC-9.5,PG 82-22
0337  7 55 2 $101.15 $204,605.85 2,022.700 TN N ASPH CONC FC,TRAFFIC C,FC-12.5,PG 82-22
0337  7 58 1 $104.75 $930,064.77 8,878.900 TN N ASPH CONC FC,TRAFFIC D,FC-12.5,PG 82-22
0339  1 136 $181.64 $3,902,939.45 21,487.100 TN N MISCELLANEOUS ASPHALT PAVEMENT
0350  3  1 3 $98.65 $25,352.00 257.000 SY N PLAIN CEMENT CONC PAVT, 6"
0350  3  5 3 $53.11 $1,520,834.20 28,634.000 SY N PLAIN CEMENT CONC PAVT, 8"
0350  3  7 2 $79.96 $1,474,623.75 18,441.000 SY N PLAIN CEMENT CONC PAVT, 9"
0350  3  8 1 $68.25 $1,357,492.50 19,890.000 SY N PLAIN CEMENT CONC PAVT, 9.5"
0350  3  9 1 $49.37 $8,972,800.02 181,746.000 SY N PLAIN CEMENT CONC PAVT, 10"
0350  3 10 4 $63.01 $18,357,264.75 291,356.000 SY N PLAIN CEMENT CONC PAVT, 10.5"
0350  3 11 3 $85.05 $7,001,402.00 82,323.000 SY N PLAIN CEMENT CONC PAVT, 11"
0350  3 12 1 $79.00 $5,214,948.00 66,012.000 SY N PLAIN CEMENT CONC PAVT, 11.5"
0350  3 13 2 $72.04 $3,948,467.00 54,811.000 SY N PLAIN CEMENT CONC PAVT, 12"
0350  4  1 2 $139.59 $21,217.18 152.000 SY N REINFORCED CEMENT CONC PVMT,6"
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0350  4  5 2 $134.36 $181,989.43 1,354.500 SY N REINFORCED CEMENT CONC PVMT,8"
0350  4 13 2 $158.60 $74,543.14 470.000 SY N REINFORCED CEMENT CONC PVMT,12"
0350  5 18 $1.80 $2,242,068.89 1,248,806.000 LF N CLEANING & SEALING JOINTS - CONC PVMT
0350  6 6 $4.44 $49,746.00 11,205.000 LF N CLEANING & SEALING CRACKS - CONC PVMT
0350 30  5 1 $73.00 $4,453.00 61.000 SY N CONC PAVEMENT FOR ROUNDABOUT APRON, 8"
0352 70 14 $4.06 $2,813,398.19 692,901.200 SY N GRINDING CONCRETE PAVT
0353 70 3 $701.19 $3,227,100.00 4,602.300 CY N CONC PAVT SLAB REPLACEMENT
0370  1 5 $201.50 $281,090.00 1,395.000 LF N BRIDGE APPR EXP JOINT FOR CONC PVMT
0400  0 11 47 $563.06 $4,251,017.53 7,549.900 CY N CONC CLASS NS, GRAVITY WALL
0400  0 13 7 $491.34 $32,625.00 66.400 CY N CONC CLASS NS, STEPS
0400  1  2 47 $1,260.59 $1,420,054.54 1,126.500 CY N CONC CLASS I, ENDWALLS
0400  1 11 2 $1,163.89 $41,900.00 36.000 CY N CONC CLASS I, RETAINING WALLS
0400  1 25 2 $337.29 $28,670.00 85.000 CY N CONC CLASS I, MASS SUBSTRUCTURE
0400  2  1 12 $1,289.19 $956,837.86 742.200 CY N CONC CLASS II, CULVERTS
0400  2  2 3 $1,233.64 $78,212.84 63.400 CY N CONC CLASS II, ENDWALLS
0400  2  4 28 $614.17 $16,891,822.48 27,503.500 CY N CONC CLASS II, SUPERSTRUCTURE
0400  2  5 10 $911.36 $516,284.91 566.500 CY N CONC CLASS II, SUBSTRUCTURE
0400  2  8 1 $1,080.00 $11,664.00 10.800 CY N CONC CLASS II, BULKHEAD
0400  2 10 36 $391.20 $3,506,307.75 8,962.900 CY N CONC CLASS II, APPROACH SLABS
0400  2 11 3 $1,861.64 $532,614.00 286.100 CY N CONC CLASS II, RETAINING WALLS
0400  2 12 1 $1,000.00 $10,000.00 10.000 CY N CONC CLASS II, TRENCH SLAB
0400  2 41 1 $19,029.42 $9,514.71 .500 CY N CONC CLASS II, PRECAST DECK OVERLAY
0400  2 47 1 $550.00 $123,750.00 225.000 CY N CONC CLASS II, CIP TOP W/ SR ADMIX
0400  3  8 1 $1,500.00 $37,500.00 25.000 CY N CONC CLASS III, BULKHEAD
0400  3 20 6 $1,240.74 $2,022,524.89 1,630.100 CY N CONC CLASS III, SEAL
0400  4  1 17 $810.43 $7,474,746.88 9,223.200 CY N CONC CLASS IV, CULVERTS
0400  4  4 11 $1,134.39 $2,148,530.31 1,894.000 CY N CONC CLASS IV, SUPERSTRUCTURE
0400  4  5 37 $1,043.76 $11,927,389.36 11,427.300 CY N CONC CLASS IV, SUBSTRUCTURE
0400  4  6 1 $250.00 $66,350.00 265.400 CY N CONC CLASS IV, COUNTERWEIGHT
0400  4  8 15 $1,274.94 $2,214,562.38 1,737.000 CY N CONC CLASS IV, BULKHEAD
0400  4 11 10 $555.20 $1,527,358.24 2,751.000 CY N CONC CLASS IV, RETAINING WALLS
0400  4 25 7 $510.15 $5,353,832.10 10,494.700 CY N CONC CLASS IV, MASS, SUBSTRUCTURE
0400  4 41 1 $1,500.00 $37,800.00 25.200 CY N CONC CLASS IV, PRECAST DECK OVERLAY
0400  4 47 1 $700.00 $161,910.00 231.300 CY N CONC CLASS IV, CIP TOP W/SR ADMIX
0400  4104 1 $600.00 $175,920.00 293.200 CY N CONC CLASS IV, SUPERSTRUCTURE, LT-WT
0400  7 12 $9.68 $141,504.50 14,621.000 SY N BRIDGE DECK GROOVING, LESS THAN 8.5"
0400  8 39 1 $300.00 $1,405,710.00 4,685.700 CY N CONC CLASS V,PRCST SEG SUPSTR
0400  9 23 $8.78 $696,686.79 79,333.000 SY N BRIDGE DECK GROOV &PLANING, DECK 8.5" GR
0400 10 2 $128.25 $177,625.00 1,385.000 SF N PRECAST PANEL- ARCHITECTURAL
0400 20 1 $140.00 $8,400.00 60.000 SY N GRINDING BRIDGE DECK- REHABILITATION
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0400 32 4 $2,585.51 $179,692.80 69.500 CY N CONCRETE FOR JOINT REPAIR
0400 60  1 3 $99,179.84 $396,719.35 4.000 LS N CATHODIC PROTECTION-ELECT WORK, AC POW
0400 60  3 4 $77.35 $834,149.02 10,784.000 LF N CATHODIC PROTECTION-ELECT WORK, CODUIT,
0400 60  4 4 $128,663.24 $643,316.20 5.000 LS N CATHODIC PROTECTION-ELECT WORK, EQUIP,
0400 91 1 $5,000.00 $10,000.00 2.000 EA N DEWATERING FOR SPREAD FOOTINGS
0400128 2 $50.00 $18,250.00 365.000 LF N GRTNING PRCST DECK PNL, NON-SHRINK GRTN
0400136 3 $37.39 $722,304.00 19,316.000 SY N EPOXY CONCRETE OVERLAY- STRUCTURES REHAB
0400140  1 2 $9,615.38 $250,000.00 26.000 EA N NEOPRENE PAD REPLACEMENT, BENT/PIER
0400140  2 2 $9,157.14 $128,200.00 14.000 EA N NEOPRENE PAD REPLACEMENT, ABUTMENT
0400142  3 5 $40.06 $4,573,745.00 114,178.000 SF N CATHODIC PROTECTION SYSTEM, ZINC ALUM SP
0400142  7 3 $45.83 $2,357,287.05 51,438.000 SF N CATHODIC PROTECTION SYSTEM,TITANIUM MESH
0400143 12 $.66 $595,106.88 903,560.000 SF N CLEAN & COAT CONCRETE SURF , CLASS 5
0400145 6 $.21 $68,337.60 318,792.000 SF N CLEANING CONC SURFACE
0400147 22 $1,459.94 $836,397.56 572.900 CF N COMPOSITE NEOPRENE PADS
0400150 1 $1.15 $318,786.90 277,206.000 SF N CLEANING AND SEALING EXISTING CONCRETE
0400153 4 $247.14 $51,900.00 210.000 CF N NON SHRINK GROUT, F&I, MISCELLANEOUS- RE
0401 70 10 $174.21 $2,318,626.49 13,309.600 CF N RESTORE SPALLED AREAS, GUNITE
0401 70  1 13 $328.24 $435,250.00 1,326.000 CF N RESTORE SPALLED AREAS, EPOXY
0401 70  2 7 $424.71 $3,065,780.45 7,218.600 CF N RESTORE SPALL AREA,LATX MOD MTR,STY-BUT
0401 70  3 6 $755.61 $904,315.00 1,196.800 CF N RESTORE SPALL AREA,LATX MOD MTR, ACRYLC
0401 70  4 6 $313.12 $594,300.00 1,898.000 CF N RESTORE SPALLED AREAS,PORTLND CEM GROUT
0401 70  5 3 $178.10 $27,250.00 153.000 CF N RESTORE SPALL AREAS,CONTRACTORS OPTION
0401 70  6 2 $833.33 $50,000.00 60.000 CF N SPALL A RESTORE, THERMOSET POLYMER CNC
0404  7 1 $140.00 $73,080.00 522.000 LF N CLOSURE JOINT FOR PRECAST DECK PANEL
0405 70  2 1 $400.00 $4,000.00 10.000 CF N LATEX MOD PORTLAND CEMENT CONC, TYP III
0411  1 16 $153.93 $151,470.00 984.000 GA N EPOXY MATERIAL- STRUCTURES REHAB
0411  2 17 $70.64 $895,807.00 12,682.000 LF N CRACKS INJECT & SEAL- STRUCTURES REHAB
0411  2  1 1 $200.00 $10,000.00 50.000 LF N INJECT AND SEAL CRACK- MAINT CONTR ONLY
0413149 3 $79.29 $16,730.00 211.000 GA N PENETRANT SEALER
0413151 10 $84.88 $1,733,536.00 20,424.000 GA N METHACRYLATE MONOMER
0413154 13 $.66 $1,326,082.85 2,018,960.000 SF N CLEAN & SEAL CONC- PENETR OR METHACR
0415  1  1 23 $.92 $2,257,842.13 2,441,886.000 LB N REINF STEEL- ROADWAY
0415  1  3 11 $.93 $359,848.89 386,674.000 LB N REINF STEEL- RETAINING WALL
0415  1  4 38 $.76 $6,687,608.07 8,749,166.000 LB N REINF STEEL- SUPERSTRUCTURE
0415  1  5 39 $1.00 $4,784,987.79 4,777,119.000 LB N REINF STEEL- SUBSTRUCTURE
0415  1  6 23 $3.85 $117,746.69 30,585.000 LB N REINF STEEL- MISCELLANEOUS
0415  1  8 16 $1.16 $126,226.07 108,670.000 LB N REINF STEEL- BULKHEAD
0415  1  9 35 $.78 $1,310,441.86 1,684,053.000 LB N REINF STEEL- APPROACH SLABS
0425  1201 10 $5,254.44 $120,852.23 23.000 EA N INLETS, CURB, TYPE 9, <10'
0425  1203 3 $7,044.08 $28,176.30 4.000 EA N INLETS, CURB, TYPE 9, J BOT, <10'
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0425  1204 2 $9,345.00 $18,690.00 2.000 EA N INLETS, CURB, TYPE 9, J BOT, >10'
0425  1205 2 $2,452.27 $31,879.52 13.000 EA N INLETS, CURB, TYPE 9, PARTIAL
0425  1209 3 $2,016.43 $14,115.00 7.000 EA N INLETS, CURB, TYPE 9, MODIFY
0425  1211 4 $3,659.63 $150,044.84 41.000 EA N INLETS, CURB, TYPE 10, <10'
0425  1212 1 $4,400.00 $52,800.00 12.000 EA N INLETS, CURB, TYPE 10, >10'
0425  1213 1 $8,000.00 $8,000.00 1.000 EA N INLETS, CURB, TYPE 10, J BOT <10'
0425  1214 1 $9,300.00 $27,900.00 3.000 EA N INLETS, CURB, TYPE 10, J BOT >10'
0425  1215 1 $2,800.00 $5,600.00 2.000 EA N INLETS, CURB, TYPE 10, PARTIAL
0425  1311 19 $4,596.00 $1,029,503.16 224.000 EA N INLETS, CURB, TYPE P-1, <10'
0425  1312 2 $6,779.98 $20,339.95 3.000 EA N INLETS, CURB TYPE P-1, >10'
0425  1315 4 $3,729.24 $18,646.22 5.000 EA N INLETS, CURB TYPE P-1, PARTIAL
0425  1321 10 $5,187.13 $378,660.54 73.000 EA N INLETS, CURB, TYPE P-2, <10'
0425  1325 1 $2,500.00 $5,000.00 2.000 EA N INLETS, CURB, TYPE P-2, PARTIAL
0425  1331 8 $8,030.51 $120,457.58 15.000 EA N INLETS, CURB, TYPE P-3, <10'
0425  1332 2 $9,697.78 $87,280.00 9.000 EA N INLETS, CURB, TYPE P-3, >10'
0425  1335 2 $3,018.67 $9,056.00 3.000 EA N INLETS, CURB, TYPE P-3, PARTIAL
0425  1341 9 $6,494.39 $103,910.29 16.000 EA N INLETS, CURB, TYPE P-4, <10'
0425  1342 1 $9,430.00 $9,430.00 1.000 EA N INLETS, CURB, TYPE P-4, >10'
0425  1345 2 $3,777.93 $11,333.79 3.000 EA N INLETS, CURB, TYPE P-4, PARTIAL
0425  1351 60 $4,931.33 $2,889,757.81 586.000 EA N INLETS, CURB, TYPE P-5, <10'
0425  1352 11 $6,984.69 $216,525.43 31.000 EA N INLETS, CURB, TYPE P-5, >10'
0425  1355 14 $3,590.31 $100,528.79 28.000 EA N INLETS, CURB, TYPE P-5, PARTIAL
0425  1359 4 $6,117.71 $42,824.00 7.000 EA N INLETS, CURB, TYPE P-5, MODIFY
0425  1361 45 $5,352.82 $1,434,554.52 268.000 EA N INLETS, CURB, TYPE P-6, <10'
0425  1362 6 $6,833.12 $68,331.15 10.000 EA N INLETS, CURB, TYPE P-6, >10'
0425  1365 9 $5,321.42 $85,142.68 16.000 EA N INLETS, CURB, TYPE P-6, PARTIAL
0425  1369 4 $8,257.80 $82,578.00 10.000 EA N INLETS, CURB, TYPE P-6, MODIFY
0425  1411 9 $7,149.91 $278,846.34 39.000 EA N INLETS, CURB TYPE J-1, <10'
0425  1412 3 $6,238.70 $262,025.44 42.000 EA N INLETS, CURB, TYPE J-1, >10'
0425  1415 1 $3,365.08 $3,365.08 1.000 EA N INLETS, CURB, TYPE J-1, PARTIAL
0425  1421 5 $6,873.88 $130,603.71 19.000 EA N INLETS, CURB, TYPE J-2, <10'
0425  1422 4 $6,649.23 $66,492.31 10.000 EA N INLETS, CURB, TYPE J-2, >10'
0425  1425 1 $3,365.08 $3,365.08 1.000 EA N INLETS, CURB, TYPE J-2, PARTIAL
0425  1431 4 $9,204.73 $36,818.91 4.000 EA N INLETS, CURB, TYPE J-3, <10'
0425  1441 4 $8,522.61 $34,090.42 4.000 EA N INLETS, CURB, TYPE J-4, <10'
0425  1442 1 $6,300.00 $6,300.00 1.000 EA N INLETS, CURB, TYPE J-4, >10'
0425  1451 25 $8,256.46 $1,040,314.37 126.000 EA N INLETS, CURB, TYPE J-5, <10'
0425  1452 12 $12,923.20 $943,393.79 73.000 EA N INLETS, CURB, TYPE J-5, >10'
0425  1455 1 $7,000.00 $7,000.00 1.000 EA N INLETS, CURB, TYPE J-5, PARTIAL
0425  1459 4 $10,685.75 $277,829.42 26.000 EA N INLETS, CURB, TYPE J-5, MODIFY
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0425  1461 17 $8,005.78 $448,323.76 56.000 EA N INLETS, CURB, TYPE J-6, <10'
0425  1462 10 $12,186.53 $255,917.06 21.000 EA N INLETS, CURB, TYPE J-6, >10'
0425  1465 1 $4,382.00 $4,382.00 1.000 EA N INLETS, CURB, TYPE J-6, PARTIAL
0425  1469 1 $9,702.00 $135,828.00 14.000 EA N INLETS, CURB, TYPE J-6, MODIFY
0425  1471 8 $4,616.94 $193,911.34 42.000 EA N INLETS, CURB, TYPE 7, <10'
0425  1472 1 $7,590.00 $7,590.00 1.000 EA N INLETS, CURB, TYPE 7, >10'
0425  1473 2 $8,072.89 $40,364.44 5.000 EA N INLETS, CURB, TYPE 7, J BOT , <10'
0425  1474 1 $13,700.00 $13,700.00 1.000 EA N INLETS, CURB, TYPE 7, J BOT , >10'
0425  1475 2 $3,235.67 $9,707.00 3.000 EA N INLETS, CURB, TYPE 7, PARTIAL
0425  1481 3 $5,546.14 $22,184.57 4.000 EA N INLETS, CURB, TYPE 8, <10'
0425  1484 1 $11,670.00 $11,670.00 1.000 EA N INLETS, CURB, TYPE 8, J BOT , >10'
0425  1485 2 $3,510.50 $7,021.00 2.000 EA N INLETS, CURB, TYPE 8, PARTIAL
0425  1501 4 $3,493.03 $76,846.68 22.000 EA N INLETS, DT BOT, TYPE A, <10'
0425  1503 1 $5,250.00 $252,000.00 48.000 EA N INLETS, DT BOT, TYPE A, J BOT, <10'
0425  1504 1 $6,300.00 $18,900.00 3.000 EA N INLETS, DT BOT, TYPE A, J BOT, >10'
0425  1511 13 $4,741.35 $706,460.70 149.000 EA N INLETS, DT BOT, TYPE B, <10'
0425  1512 4 $5,804.44 $34,826.65 6.000 EA N INLETS, DT BOT, TYPE B, >10'
0425  1513 5 $6,269.73 $144,203.88 23.000 EA N INLETS, DT BOT, TYPE B, J BOT,<10'
0425  1514 3 $8,661.62 $95,277.84 11.000 EA N INLETS, DT BOT, TYPE B, J BOT, >10'
0425  1515 1 $2,100.00 $4,200.00 2.000 EA N INLETS, DT BOT, TYPE B, PARTIAL
0425  1519 1 $6,629.00 $13,258.00 2.000 EA N INLETS, DT BOT, TYPE B, MODIFY
0425  1521 44 $3,139.65 $803,749.24 256.000 EA N INLETS, DT BOT, TYPE C, <10'
0425  1522 2 $6,875.67 $20,627.00 3.000 EA N INLETS, DT BOT, TYPE C, >10'
0425  1523 12 $6,090.02 $322,770.94 53.000 EA N INLETS, DT BOT, TYPE C,J BOT,<10'
0425  1524 3 $12,954.48 $142,499.28 11.000 EA N INLETS, DT BOT, TYPE C, J BOT, >10'
0425  1525 7 $2,974.55 $32,720.04 11.000 EA N INLETS, DT BOT, TYPE C, PARTIAL
0425  1529 5 $7,976.58 $95,719.00 12.000 EA N INLETS, DT BOT, TYPE C, MODIFY
0425  1531 13 $2,764.68 $293,055.74 106.000 EA N INLETS, DT BOT, TYPE C MOD- BACK, <10'
0425  1532 2 $5,790.08 $11,580.16 2.000 EA N INLETS, DT BOT, TYPE C, MOD, >10'
0425  1533 4 $4,942.38 $64,250.95 13.000 EA N INLETS, DT BOT, TYPE C, MOD, J BOT, <10'
0425  1535 1 $1,786.47 $66,099.39 37.000 EA N INLETS, DT BOT, TYPE C, MOD, PARTIAL
0425  1541 39 $3,577.26 $926,510.18 259.000 EA N INLETS, DT BOT, TYPE D, <10'
0425  1542 2 $7,800.00 $31,200.00 4.000 EA N INLETS, DT BOT, TYPE D, >10'
0425  1543 9 $7,070.64 $254,543.00 36.000 EA N INLETS, DT BOT,TYPE D, J BOT, <10'
0425  1545 5 $2,799.27 $22,394.19 8.000 EA N INLETS, DT BOT,TYPE D, PARTIAL
0425  1549 20 $5,909.82 $372,318.57 63.000 EA N INLETS, DT BOT, TYPE D, MODIFY
0425  1551 21 $4,912.20 $545,254.72 111.000 EA N INLETS, DT BOT, TYPE E, <10'
0425  1552 1 $7,500.00 $7,500.00 1.000 EA N INLETS, DT BOT, TYPE E, >10'
0425  1553 4 $8,896.32 $88,963.22 10.000 EA N INLETS, DT BOT, TYPE E, J BOT, <10'
0425  1554 1 $9,100.00 $18,200.00 2.000 EA N INLETS, DT BOT, TYPE E, J BOT, >10'
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0425  1559 2 $4,760.42 $38,083.32 8.000 EA N INLETS, DT BOT, TYPE E, MODIFY
0425  1561 10 $4,287.93 $107,198.36 25.000 EA N INLETS, DT BOT, TYPE F, <10'
0425  1563 2 $5,556.96 $11,113.92 2.000 EA N INLETS, DT BOT,TYPE F, J BOT, <10'
0425  1565 2 $4,207.09 $46,278.00 11.000 EA N INLETS, DT BOT,TYPE F, PARTIAL
0425  1569 2 $6,468.00 $58,212.00 9.000 EA N INLETS,DT BOT,TYPE F,MODIFY
0425  1571 3 $7,622.67 $45,736.00 6.000 EA N INLETS, DT BOT, TYPE G, <10'
0425  1572 1 $11,400.00 $11,400.00 1.000 EA N INLETS, DT BOT, TYPE G, >10'
0425  1573 1 $11,400.00 $22,800.00 2.000 EA N INLETS, DT BOT,TYPE G, J BOT, <10'
0425  1574 1 $13,100.00 $13,100.00 1.000 EA N INLETS, DT BOT,TYPE G, J BOT, >10'
0425  1575 1 $3,960.00 $3,960.00 1.000 EA N INLETS, DT BOT,TYPE G, PARTIAL
0425  1581 7 $7,644.33 $129,953.68 17.000 EA N INLETS, DT BOT, TYPE H, <10'
0425  1583 1 $4,682.69 $46,826.90 10.000 EA N INLETS, DT BOT, TYPE H,  J BOTTOM <10'
0425  1584 1 $11,500.00 $11,500.00 1.000 EA N INLETS, DT BOT, TYPE H,  J BOTTOM >10'
0425  1589 7 $7,439.59 $156,231.33 21.000 EA N INLETS, DT BOT, TYPE H, MODIFY
0425  1601 1 $7,000.00 $7,000.00 1.000 EA N INLETS, DT BOT, TYPE J, <10'
0425  1701 19 $4,000.26 $1,000,065.66 250.000 EA N INLETS, GUTTER, TYPE S, <10'
0425  1702 3 $5,372.50 $32,235.00 6.000 EA N INLETS, GUTTER, TYPE S, >10'
0425  1703 4 $5,954.29 $53,588.61 9.000 EA N INLETS, GUTTER, TYPE S, J BOT<10'
0425  1704 2 $5,598.44 $11,196.87 2.000 EA N INLETS, GUTTER, TYPE S, J BOT, >10'
0425  1705 3 $2,037.00 $67,221.12 33.000 EA N INLETS, GUTTER, TYPE S, PARTIAL
0425  1711 18 $4,101.54 $225,584.49 55.000 EA N INLETS, GUTTER, TYPE V, <10'
0425  1712 3 $6,581.86 $39,491.16 6.000 EA N INLETS, GUTTER, TYPE V, >10'
0425  1713 6 $7,997.50 $79,975.00 10.000 EA N INLETS, GUTTER, TYPE V, J BOT, <10'
0425  1714 1 $10,000.00 $20,000.00 2.000 EA N INLETS, GUTTER, TYPE V, J BOT, >10'
0425  1715 1 $2,916.00 $5,832.00 2.000 EA N INLETS, GUTTER, TYPE V, PARTIAL
0425  1719 3 $4,945.29 $69,234.00 14.000 EA N INLETS, GUTTER, TYPE V, MODIFY
0425  1801 3 $6,342.93 $697,721.90 110.000 EA N INLETS, MED BARRIER, TYPE 1, <10'
0425  1803 1 $5,000.00 $10,000.00 2.000 EA N INLETS, MED BARRIER, TYPE 1, J BOT, <10'
0425  1805 1 $2,500.00 $15,000.00 6.000 EA N INLETS, MED BARRIER, TYPE 1, PARTIAL
0425  1811 1 $3,800.00 $3,800.00 1.000 EA N INLETS, MED BARRIER, TYPE 2, <10'
0425  1813 1 $4,800.00 $19,200.00 4.000 EA N INLETS, MED BARRIER, TYPE 2, J BOT, <10'
0425  1815 1 $1,800.00 $34,200.00 19.000 EA N INLETS, MED BARRIER, TYPE 2, PARTIAL
0425  1841 3 $6,932.38 $62,391.42 9.000 EA N INLETS, MED BARRIER, TYPE 3, <10'
0425  1843 1 $9,000.00 $18,000.00 2.000 EA N INLETS, MED BARRIER, TYPE 3,J BOT,<10'
0425  1845 2 $3,333.33 $50,000.00 15.000 EA N INLETS, MED BARRIER, TYPE 3, PARTIAL
0425  1851 2 $7,586.67 $341,400.00 45.000 EA N INLETS, MED BARRIER, TYPE 4, <10'
0425  1853 2 $8,675.00 $173,500.00 20.000 EA N INLETS, MED BARRIER, TYPE 4, J BOT, <10'
0425  1855 1 $3,000.00 $42,000.00 14.000 EA N INLETS, MED BARRIER, TYPE 4, PARTIAL
0425  1863 1 $5,500.00 $5,500.00 1.000 EA N INLETS, MB, TYPE 5, J BOT, <10'
0425  1881 2 $4,717.51 $47,175.08 10.000 EA N INLETS, BARRIER WALL, RIG, C&G, <10'
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0425  1884 1 $14,600.00 $43,800.00 3.000 EA N INLETS ,BARRIER WALL ,RIG, C&G,J BOT>10'
0425  1891 12 $4,041.13 $553,634.55 137.000 EA N INLETS, BARRIER WALL, <10'
0425  1892 3 $8,112.04 $48,672.22 6.000 EA N INLETS, BARRIER WALL, >10'
0425  1893 2 $6,700.00 $167,500.00 25.000 EA N INLETS, BARRIER WALL, J BOT, <10'
0425  1895 1 $16,000.00 $16,000.00 1.000 EA N INLETS, BARRIER WALL, PARTIAL
0425  1899 1 $7,615.00 $7,615.00 1.000 EA N INLETS, BARRIER WALL, MODIFY
0425  1910 19 $4,547.18 $522,926.26 115.000 EA N INLETS, CLOSED FLUME
0425  2 41 42 $4,290.44 $652,147.19 152.000 EA N MANHOLES, P-7, <10'
0425  2 42 8 $8,050.37 $354,216.17 44.000 EA N MANHOLES, P-7, >10'
0425  2 43 20 $2,556.76 $176,416.18 69.000 EA N MANHOLES, P-7, PARTIAL
0425  2 61 40 $4,264.75 $1,027,804.65 241.000 EA N MANHOLES, P-8, <10'
0425  2 62 10 $5,626.24 $95,646.07 17.000 EA N MANHOLES, P-8, >10'
0425  2 63 22 $2,441.10 $222,140.17 91.000 EA N MANHOLES, P-8, PARTIAL
0425  2 71 40 $8,030.69 $1,565,983.64 195.000 EA N MANHOLES, J-7, <10'
0425  2 72 16 $14,677.59 $1,673,245.27 114.000 EA N MANHOLES, J-7, >10'
0425  2 73 13 $2,888.84 $205,107.85 71.000 EA N MANHOLES, J-7, PARTIAL
0425  2 91 23 $6,931.71 $838,736.62 121.000 EA N MANHOLES, J-8, <10'
0425  2 92 15 $9,714.48 $573,154.06 59.000 EA N MANHOLES, J-8, >10'
0425  2 93 3 $2,967.99 $20,775.96 7.000 EA N MANHOLES, J-8, PARTIAL
0425  2110 4 $425.41 $366,700.00 862.000 EA N MANHOLES, REPAIR
0425  3 41 2 $7,622.54 $30,490.16 4.000 EA N JUNCTION BOX, DRAINAGE, P-7, <10'
0425  3 43 8 $2,892.03 $57,840.56 20.000 EA N JUNCTION BOX, DRAINAGE, P-7, PARTIAL
0425  3 61 1 $7,000.00 $7,000.00 1.000 EA N JUNCTION BOXES, J-7, <10'
0425  3 62 1 $17,286.39 $17,286.39 1.000 EA N JUNCTION BOXES, J-7, >10'
0425  3 63 1 $2,123.77 $4,247.54 2.000 EA N JUNCTION BOXES, DRAINAGE, J-7, PARTIAL
0425  4 7 $1,790.29 $60,870.00 34.000 EA N INLETS, ADJUST
0425  5 71 $572.80 $559,053.27 976.000 EA N MANHOLE, ADJUST
0425  5  1 39 $790.32 $414,129.92 524.000 EA N MANHOLE, ADJUST, UTILITIES
0425  6 67 $388.77 $441,257.33 1,135.000 EA N VALVE BOXES, ADJUST
0425  7 4 $644.17 $11,595.00 18.000 EA N MANHOLE COVER- REPLACE
0425  8 1 $1,200.00 $6,000.00 5.000 EA N DRAINAGE STRUCTURES, MISC, ADJUST
0425 10 2 $2,296.00 $6,888.00 3.000 EA N YARD DRAIN
0425 11 13 $1,923.93 $65,413.47 34.000 EA N MODIFY EXISTING DRAINAGE STRUCTURE
0425 12  2 1 $1,250.00 $115,000.00 92.000 EA N RETRACTABLE CURB INLET SCREEN >5'  WIDE
0425 15 41 6 $456.44 $53,860.00 118.000 EA N INLET TOP, REPAIR, CURB INLET
0425 15 42 4 $323.91 $7,450.00 23.000 EA N INLET TOP, REPAIR, DITCH BOTTOM INLET
0425 15 51 6 $1,336.19 $112,240.32 84.000 EA N INLET TOP, REPLACE, CURB INLET
0425 15 52 3 $1,218.75 $9,750.00 8.000 EA N INLET TOP, REPLACE, DITCH BOTTOM INLET
0425 74  1 8 $531.87 $96,800.00 182.000 EA N MANHOLES & INLETS CLEANING & SEAL, <10'
0425 74  2 10 $323.79 $160,275.00 495.000 EA N MANHOLES & INLETS CLEANING & SEAL, >10'
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0425 78 7 $1,277.34 $120,070.00 94.000 EA N INLET CAP, PRECAST
0425 82 12 $1,319.74 $262,628.14 199.000 EA N REPLACE GRATE
0430 94  1 43 $2.53 $1,342,673.02 530,532.090 LF N DESILTING PIPE, 0 - 24"
0430 94  2 26 $3.43 $738,037.83 215,031.880 LF N DESILTING PIPE, 25 - 36"
0430 94  3 20 $7.51 $500,628.60 66,651.860 LF N DESILTING PIPE, 37 - 48"
0430 94  4 13 $13.72 $260,663.50 18,997.000 LF N DESILTING PIPE, 49 - 60"
0430 94  5 11 $18.51 $180,835.14 9,768.710 LF N DESILTING PIPE, 61" OR GREATER
0430 95  1 3 $25.04 $15,050.00 601.000 LF N OUTFALL BARNACLE REMOVAL, 0 - 24"
0430 95  2 2 $40.09 $16,075.00 401.000 LF N OUTFALL BARNACLE REMOVAL, 25 - 36"
0430 95  3 2 $55.38 $13,900.00 251.000 LF N OUTFALL BARNACLE REMOVAL, 37-48"
0430 95  4 2 $71.52 $10,800.00 151.000 LF N OUTFALL BARNACLE REMOVAL, 49-60"
0430 95  5 2 $153.47 $15,500.00 101.000 LF N OUTFALL BARNACLE REMOVAL, 61" AND GR
0430173115 1 $56.00 $10,416.00 186.000 LF N PIPE CULV OPT MATL, ROUND, 15", GD
0430173118 8 $86.24 $315,282.60 3,656.000 LF N PIPE CULV OPT MATL, ROUND, 18", GD
0430173124 2 $129.45 $14,239.05 110.000 LF N PIPE CULV OPT MATL, ROUND, 24", GD
0430174112 4 $70.00 $5,110.29 73.000 LF N PIPE CULV, OPT MATL, ROUND,12"SD
0430174115 6 $91.60 $22,166.24 242.000 LF N PIPE CULV, OPT MATL, ROUND,15"SD
0430174118 52 $66.79 $1,354,292.50 20,276.000 LF N PIPE CULV, OPT MATL, ROUND,18"SD
0430174124 37 $90.69 $509,694.89 5,620.000 LF N PIPE CULV, OPT MATL, ROUND,24"SD
0430174130 16 $82.60 $463,458.79 5,611.000 LF N PIPE CULV, OPT MATL, ROUND,30"SD
0430174136 7 $121.24 $104,748.22 864.000 LF N PIPE CULV, OPT MATL, ROUND,36"SD
0430174142 5 $143.21 $61,723.00 431.000 LF N PIPE CULV, OPT MATL, ROUND,42"SD
0430174148 2 $134.39 $24,190.00 180.000 LF N PIPE CULV, OPT MATL, ROUND,48"SD
0430174154 4 $191.78 $97,230.00 507.000 LF N PIPE CULV, OPT MATL, ROUND,54"SD
0430174160 2 $195.97 $30,375.00 155.000 LF N PIPE CULV, OPT MATL, ROUND,60"SD
0430174172 1 $195.00 $4,875.00 25.000 LF N PIPE CULV, OPT MATL, ROUND,72"SD
0430174215 3 $80.91 $4,449.96 55.000 LF N PIPE CULV, OPT MATL, OTHER, 15"SD
0430174218 31 $83.44 $558,119.92 6,689.000 LF N PIPE CULV, OPT MATL, OTHER, 18"SD
0430174224 14 $97.05 $216,423.28 2,230.000 LF N PIPE CULV, OPT MATL, OTHER, 24"SD
0430174230 6 $144.50 $170,508.80 1,180.000 LF N PIPE CULV, OPT MATL, OTHER, 30"SD
0430174236 3 $130.35 $28,937.50 222.000 LF N PIPE CULV, OPT MATL, OTHER, 36"SD
0430174242 2 $204.84 $19,050.00 93.000 LF N PIPE CULV, OPT MATL, ELLIP/OTH,42"SD
0430174248 1 $150.00 $2,250.00 15.000 LF N PIPE CULV, OPT MATL, OTHER, 48"SD
0430175112 10 $86.93 $29,469.76 339.000 LF N PIPE CULV, OPT MATL, ROUND, 12"S/CD
0430175115 37 $163.90 $405,651.24 2,475.000 LF N PIPE CULV, OPT MATL, ROUND, 15"S/CD
0430175118 91 $65.37 $11,480,950.47 175,623.000 LF N PIPE CULV, OPT MATL, ROUND, 18"S/CD
0430175124 79 $75.56 $6,923,972.68 91,641.000 LF N PIPE CULV, OPT MATL, ROUND, 24"S/CD
0430175130 47 $88.70 $4,464,960.40 50,336.000 LF N PIPE CULV, OPT MATL, ROUND, 30"S/CD
0430175136 44 $108.47 $5,772,313.76 53,218.000 LF N PIPE CULV, OPT MATL, ROUND, 36"S/CD
0430175140 2 $80.77 $5,250.00 65.000 LF N PIPE CULV, OPT MATL, ROUND, 40"S/CD
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0430175142 29 $143.17 $2,882,438.35 20,133.000 LF N PIPE CULV, OPT MATL, ROUND, 42"S/CD
0430175148 25 $171.50 $4,237,071.22 24,706.000 LF N PIPE CULV, OPT MATL, ROUND, 48"S/CD
0430175154 12 $213.64 $937,003.89 4,386.000 LF N PIPE CULV, OPT MATL, ROUND, 54"S/CD
0430175160 6 $262.63 $598,003.12 2,277.000 LF N PIPE CULV, OPT MATL, ROUND, 60"S/CD
0430175166 6 $277.00 $1,267,295.04 4,575.000 LF N PIPE CULV, OPT MATL, ROUND, 66"S/CD
0430175172 4 $395.80 $93,408.60 236.000 LF N PIPE CULV, OPT MATL, ROUND, 72"S/CD
0430175178 1 $350.00 $1,750.00 5.000 LF N PIPE CULV, OPT MATL, ROUND, 78"S/CD
0430175184 2 $424.60 $401,250.00 945.000 LF N PIPE CULV, OPT MATL, ROUND, 84"S/CD
0430175196 2 $696.97 $23,000.00 33.000 LF N PIPE CULV, OPT MATL, ROUND, 96"S/CD
0430175215 8 $87.98 $109,624.46 1,246.000 LF N PIPE CULV, OPT MATL, OTHER, 15"S/CD
0430175218 45 $84.02 $1,357,395.89 16,155.000 LF N PIPE CULV, OPT MATL, OTHER, 18"S/CD
0430175224 22 $96.35 $1,080,524.48 11,215.000 LF N PIPE CULV, OPT MATL, OTHER, 24"S/CD
0430175230 15 $128.70 $1,266,964.93 9,844.000 LF N PIPE CULV, OPT MATL, OTHER, 30"S/CD
0430175236 9 $166.04 $801,166.44 4,825.000 LF N PIPE CULV, OPT MATL, OTHER, 36"S/CD
0430175242 6 $200.66 $1,229,066.97 6,125.000 LF N PIPE CULV, OPT MATL, OTHER, 42"S/CD
0430175248 4 $230.24 $723,877.54 3,144.000 LF N PIPE CULV, OPT MATL, OTHER, 48"S/CD
0430175254 3 $288.88 $457,302.64 1,583.000 LF N PIPE CULV, OPT MATL, OTHER, 54"S/CD
0430175260 3 $334.07 $255,899.59 766.000 LF N PIPE CULV, OPT MATL, OTHER, 60"S/CD
0430175266 2 $517.23 $569,988.00 1,102.000 LF N PIPE CULV, OPT MATL, OTHER, 66"S/CD
0430185118 3 $307.31 $775,039.08 2,522.000 LF N PIPE CULV,OPT MATL, ROUND, JACK&BORE,18"
0430185124 4 $386.23 $762,812.00 1,975.000 LF N PIPE CULV,OPT MATL, ROUND, JACK&BORE,24"
0430185130 3 $609.22 $330,195.00 542.000 LF N PIPE CULV,OPT MATL, ROUND, JACK&BORE,30"
0430185136 5 $525.57 $474,068.60 902.000 LF N PIPE CULV,OPT MATL, ROUND, JACK&BORE,36"
0430185142 3 $1,322.65 $1,391,424.20 1,052.000 LF N PIPE CULV,OPT MATL, ROUND, JACK&BORE,42"
0430185148 3 $809.28 $713,786.00 882.000 LF N PIPE CULV,OPT MATL, ROUND, JACK&BORE,48"
0430185154 2 $1,173.25 $1,711,767.50 1,459.000 LF N PIPE CULV,OPT MATL, ROUND, JACK&BORE,54"
0430185166 2 $2,775.05 $1,243,224.38 448.000 LF N PIPE CULV,OPT MATL, ROUND, JACK&BORE,66"
0430200 25 2 $868.05 $4,340.26 5.000 EA N FLARED END SECTION, CONCRETE, 18"
0430600125 1 $2,687.17 $2,687.17 1.000 EA N U-ENDWALL, STD 260, 1:4 SLP, 18"
0430602129 1 $3,860.00 $30,880.00 8.000 EA N U-ENDWALL,W \GRATE,STD 260,1:4 SLP,24"
0430610125 1 $3,500.00 $14,000.00 4.000 EA N U-ENDWALL,STD 261,1:4 SLP, 18"
0430610133 1 $2,257.30 $2,257.30 1.000 EA N U-ENDWALL,STD 261,1:4 SLP, 30"
0430610225 1 $3,100.00 $3,100.00 1.000 EA N U-ENDWALL,STD 261,1:3 SLP, 18"
0430610325 2 $2,300.00 $16,100.00 7.000 EA N U-ENDWALL,STD 261,1:2 SLP, 18"
0430611025 1 $2,950.00 $8,850.00 3.000 EA N U-ENDWALL,STD 261,BAFFLES,1:6 SLP, 18"
0430611125 5 $2,288.53 $38,904.94 17.000 EA N U-ENDWALL, BAFFLES,STD 261,1:4 SLP, 18"
0430611129 3 $2,319.42 $6,958.26 3.000 EA N U-ENDWALL, BAFFLES,STD 261,1:4 SLP, 24"
0430611133 2 $3,790.74 $7,581.48 2.000 EA N U-ENDWALL /BAFFLES,STD 261, 1:4 SLP,30"
0430611225 6 $2,785.76 $52,929.37 19.000 EA N U-ENDWALL, BAFFLES, STD 261,1:3 SLP,18"
0430611229 2 $3,020.52 $6,041.04 2.000 EA N U-ENDWALL, BAFFLES, STD 261,1:3 SLP, 24"
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0430611323 2 $2,829.28 $8,487.84 3.000 EA N U-ENDWALL, BAFFLES, STD 261,1:2 SLP,15"
0430611325 4 $1,812.63 $18,126.29 10.000 EA N U-ENDWALL, BAFFLES, STD 261,1:2 SLP,18"
0430611333 1 $3,850.00 $3,850.00 1.000 EA N U-ENDWALL, BAFFLES,STD 261,1:2 SLP,30"
0430612025 1 $3,923.00 $50,999.00 13.000 EA N U-ENDWALL, GRATE, STD 261,1:6 SLP,18"
0430613025 4 $3,329.13 $53,266.00 16.000 EA N U-ENDWALL,BAF& GRATE,STD 261,1:6 SLP,18"
0430613029 1 $3,500.00 $14,000.00 4.000 EA N U-ENDWALL,BAF& GRATE,STD 261,1:6 SLP,24"
0430613125 1 $3,300.00 $13,200.00 4.000 EA N U-ENDWALL,BAF& GRATE,STD 261,1:4 SLP,18"
0430613129 1 $3,400.00 $10,200.00 3.000 EA N U-ENDWALL,BAF& GRATE,STD 261,1:4 SLP,24"
0430613225 1 $3,000.00 $33,000.00 11.000 EA N U-ENDWALL,BAF& GRATE,STD 261,1:3 SLP,18"
0430613229 1 $3,500.00 $3,500.00 1.000 EA N U-ENDWALL,BAF& GRATE,STD 261,1:3 SLP,24"
0430613325 1 $3,000.00 $60,000.00 20.000 EA N U-ENDWALL,BAF& GRATE,STD 261,1:2 SLP,18"
0430821 23 9 $263.76 $51,170.33 194.000 EA N CLEANING & SEALING EXIST PIPE JNT,15" SS
0430821 25 10 $264.90 $131,922.04 498.000 EA N CLEANING & SEALING EXIST PIPE JNT,18" SS
0430821 29 9 $234.22 $95,794.64 409.000 EA N CLEANING & SEALING EXIST PIPE JNT,24" SS
0430821 33 11 $281.61 $163,899.38 582.000 EA N CLEANING & SEALING EXIST PIPE JNT,30" SS
0430821 38 9 $359.74 $114,037.00 317.000 EA N CLEANING & SEALING EXIST PIPE JNT,36" SS
0430821 40 8 $335.21 $162,241.20 484.000 EA N CLEANING & SEALING EXIST PIPE JNT,42",SS
0430821 41 7 $423.35 $85,941.00 203.000 EA N CLEANING & SEALING EXIST PIPE JNT,48",SS
0430821 42 5 $652.70 $48,300.00 74.000 EA N CLEANING & SEALING EXIST PIPE JNT,54",SS
0430821 43 6 $805.42 $133,700.00 166.000 EA N CLEANING & SEALING EXIST PIPE JNT,60",SS
0430821 61 5 $907.94 $114,400.00 126.000 EA N CLEANING & SEALING EXIS PIPE JNT,>60",SS
0430822 15 2 $79.17 $2,375.00 30.000 EA N CLEANING & SEALING EXIST PIPE JNT,15" CD
0430822 25 4 $188.21 $29,925.00 159.000 EA N CLEANING & SEALING EXIST PIPE JNT,18" CD
0430822 29 4 $126.28 $4,925.00 39.000 EA N CLEANING & SEALING EXIST PIPE JNT,24" CD
0430822 33 3 $157.14 $6,600.00 42.000 EA N CLEANING & SEALING EXIST PIPE JNT,30" CD
0430822 38 3 $160.94 $5,150.00 32.000 EA N CLEANING & SEALING EXIST PIPE JNT,36" CD
0430822 42 1 $300.00 $7,500.00 25.000 EA N CLEANING & SEALING EXIST PIPE JNT,54" CD
0430822 43 1 $500.00 $12,500.00 25.000 EA N CLEANING & SEALING EXIST PIPE JNT,60" CD
0430830 22 $301.36 $259,229.87 860.200 CY N PIPE FILLING AND PLUGGING
0430880 01 1 $4,915.18 $19,660.72 4.000 EA N FLAP GATES, 0-24"
0430880 02 1 $7,045.68 $28,182.72 4.000 EA N FLAP GATES, 25-36"
0430880 03 1 $14,035.53 $14,035.53 1.000 EA N FLAP GATES, 37-48"
0430885 18 1 $3,572.00 $3,572.00 1.000 EA N MANATEE GATE FOR 18" PIPE
0430885 36 1 $3,607.00 $7,214.00 2.000 EA N MANATEE GATE FOR 36" PIPE
0430885 42 1 $4,087.00 $4,087.00 1.000 EA N MANATEE GATE FOR 42" PIPE
0430950 18 $144.50 $741,521.38 5,131.600 CY N DESILTING CONCRETE BOX CULVERT
0430963  1 11 $51.58 $42,343.16 821.000 LF N PVC PIPE FOR BACK OF SIDEWALK, 4"
0430963  2 1 $64.41 $1,094.97 17.000 LF N PVC PIPE FOR BACK OF SIDEWALK, NON STAND
0430982120 1 $1,403.82 $1,403.82 1.000 EA N MITERED END SECT, OPTIONAL RD, 8" CD
0430982121 1 $1,000.00 $1,000.00 1.000 EA N MITERED END SECT, OPTIONAL RD, 12" CD
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0430982123 6 $1,059.08 $7,413.58 7.000 EA N MITERED END SECT, OPTIONAL RD, 15" CD
0430982125 36 $1,392.59 $355,111.67 255.000 EA N MITERED END SECT, OPTIONAL RD, 18" CD
0430982129 27 $1,389.78 $182,061.39 131.000 EA N MITERED END SECT, OPTIONAL RD, 24" CD
0430982133 16 $2,440.42 $148,865.76 61.000 EA N MITERED END SECT, OPTIONAL RD, 30" CD
0430982138 19 $3,018.51 $132,814.27 44.000 EA N MITERED END SECT, OPTIONAL RD, 36" CD
0430982140 9 $3,584.39 $64,518.99 18.000 EA N MITERED END SECT, OPTIONAL RD, 42" CD
0430982141 8 $3,504.54 $63,081.79 18.000 EA N MITERED END SECT, OPTIONAL RD, 48" CD
0430982142 3 $3,377.80 $16,889.00 5.000 EA N MITERED END SECT, OPTIONAL RD, 54" CD
0430982143 2 $2,801.08 $8,403.25 3.000 EA N MITERED END SECT, OPTIONAL RD, 60" CD
0430982145 2 $8,719.72 $17,439.44 2.000 EA N MITERED END SECT, OPTIONAL RD, 72" CD
0430982623 1 $950.00 $950.00 1.000 EA N MITERED END SECT, OPT - OTHER, 15" CD
0430982625 22 $1,470.06 $102,904.48 70.000 EA N MITERED END SECT, OPT - OTHER, 18" CD
0430982629 6 $1,619.47 $21,053.08 13.000 EA N MITERED END SECT, OPT - OTHER, 24" CD
0430982633 8 $2,069.95 $31,049.32 15.000 EA N MITERED END SECT, OPT - OTHER, 30" CD
0430982638 5 $3,816.33 $34,346.93 9.000 EA N MITERED END SECT, OPT - OTHER, 36" CD
0430982640 1 $2,950.00 $11,800.00 4.000 EA N MITERED END SECT, OPT - OTHER, 42" CD
0430982641 1 $3,500.00 $3,500.00 1.000 EA N MITERED END SECT, OPT - OTHER, 48" CD
0430982642 3 $4,994.49 $39,955.89 8.000 EA N MITERED END SECT, OPT - OTHER, 54" CD
0430982643 1 $8,250.00 $16,500.00 2.000 EA N MITERED END SECT, OPT - OTHER, 60" CD
0430984120 1 $450.00 $450.00 1.000 EA N MITERED END SECT, OPTIONAL RD, 8" SD
0430984121 2 $750.88 $1,501.76 2.000 EA N MITERED END SECT, OPTIONAL RD, 12" SD
0430984123 8 $948.17 $16,118.90 17.000 EA N MITERED END SECT, OPTIONAL RD, 15" SD
0430984125 57 $1,109.66 $589,231.13 531.000 EA N MITERED END SECT, OPTIONAL RD, 18" SD
0430984129 46 $1,320.51 $435,767.66 330.000 EA N MITERED END SECT, OPTIONAL RD, 24" SD
0430984133 23 $2,686.73 $478,237.34 178.000 EA N MITERED END SECT, OPTIONAL RD, 30" SD
0430984138 13 $2,671.20 $128,217.38 48.000 EA N MITERED END SECT, OPTIONAL RD, 36" SD
0430984140 9 $4,248.05 $89,209.00 21.000 EA N MITERED END SECT, OPTIONAL RD, 42" SD
0430984141 5 $1,656.25 $13,250.00 8.000 EA N MITERED END SECT, OPTIONAL RD, 48" SD
0430984142 6 $1,780.00 $62,300.00 35.000 EA N MITERED END SECT, OPTIONAL RD, 54" SD
0430984143 4 $1,900.00 $11,400.00 6.000 EA N MITERED END SECT, OPTIONAL RD, 60" SD
0430984144 2 $5,350.00 $10,700.00 2.000 EA N MITERED END SECT, OPTIONAL RD, 66" SD
0430984145 2 $2,233.33 $6,700.00 3.000 EA N MITERED END SECTION, OPTIONAL ROUND, 72"
0430984147 1 $3,400.00 $3,400.00 1.000 EA N MITERED END SECT, OPTIONAL RD, 84" SD
0430984623 4 $1,178.39 $8,248.76 7.000 EA N MITERED END SECT, OPTIONAL,OTHER,15" SD
0430984625 30 $1,289.25 $333,916.88 259.000 EA N MITERED END SECT, OPT / OTHER, 18" SD
0430984629 17 $1,747.99 $176,546.94 101.000 EA N MITERED END SECT, OPT / OTHER, 24" SD
0430984633 7 $2,386.33 $109,771.38 46.000 EA N MITER END SECT, OPT/ELLIP/ARCH, 30" SD
0430984638 3 $1,927.78 $17,350.00 9.000 EA N MITER END SECT, OPT/ELLIP/ARCH, 36" SD
0430984640 1 $7,000.00 $14,000.00 2.000 EA N MITER END SECT, OPT/ELLIP/ARCH, 42" SD
0430990 4 $1,037.50 $8,300.00 8.000 EA N MITERED END SECT, REPLACE GRATE
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0430991 3 $1,008.06 $22,177.32 22.000 EA N MITERED END SECT, REPLACE SLAB
0430991  1 9 $503.37 $323,516.00 642.700 CY N MITERED END SECT, REPLACE SLAB- MAINT
0431  1  1 17 $82.77 $4,943,322.94 59,723.000 LF N PIPE LINER, OPTIONAL MATERIAL, 0-24"
0431  1  2 16 $134.35 $2,099,581.18 15,628.000 LF N PIPE LINER, OPTIONAL MATERIAL, 25-36"
0431  1  3 9 $229.30 $1,080,445.27 4,712.000 LF N PIPE LINER, OPTIONAL MATERIAL, 37-48"
0431  1  4 7 $442.33 $625,456.00 1,414.000 LF N PIPE LINER, OPTIONAL MATERIAL, 49-60"
0431  1  5 7 $463.77 $657,155.50 1,417.000 LF N PIPE LINER, OPTIONAL MATERIAL, 61" AND >
0432  3  1 1 $578.26 $2,313.04 4.000 EA N CHEM GROUT REPAIR, PIPE,NON-TEST,15"
0432  3  2 2 $1,524.03 $3,048.05 2.000 EA N CHEM GROUT REPAIR, PIPE,NON-TEST,18"
0432  3  5 1 $789.38 $2,368.14 3.000 EA N CHEM GROUT REPAIR, PIPE,NON-TEST,30"
0432  3  6 1 $261.06 $75,185.28 288.000 EA N CHEM GROUT REPAIR, PIPE,NON-TEST,36"
0432  3  7 1 $256.80 $88,852.80 346.000 EA N CHEM GROUT REPAIR, PIPE,NON-TEST,42"
0432  3  8 1 $293.83 $24,975.55 85.000 EA N CHEM GROUT REPAIR, PIPE,NON-TEST,48"
0433  1 4 $1,055.68 $73,897.84 70.000 EA N CHEM GROUT REPAIR, MANHOLE / INLET
0434  1 3 $294.91 $823,522.50 2,792.500 CY N UNDERGROUND EXFILTRATION STORAGE
0436  1  1 15 $232.66 $665,418.50 2,860.000 LF N TRENCH DRAIN, STANDARD
0436  2 2 $11.59 $3,187.50 275.000 LF N TRENCH DRAIN, CLEANING
0440  1 10 5 $24.22 $631,626.80 26,078.000 LF N UNDERDRAIN, TYPE I
0440  1 20 6 $49.01 $405,981.70 8,284.000 LF N UNDERDRAIN, TYPE II
0440  1 30 1 $110.00 $35,530.00 323.000 LF N UNDERDRAIN, TYPE III
0440  1 50 5 $83.74 $202,895.20 2,423.000 LF N UNDERDRAIN, TYPE V
0440 70 8 $1,734.48 $143,962.18 83.000 EA N UNDERDRAIN INSPECTION BOX
0440 73  1 8 $32.44 $39,416.56 1,215.000 LF N UNDERDRAIN OUTLET PIPE, 4"
0440 73  2 6 $32.45 $44,940.01 1,385.000 LF N UNDERDRAIN OUTLET PIPE, 6"
0440 73  3 2 $44.25 $9,470.00 214.000 LF N UNDERDRAIN OUTLET PIPE, 8"
0442 70 1 $1.25 $92,000.00 73,600.000 LF N VERTICAL DRAINAGE WICKS
0443 70  3 5 $121.88 $257,653.62 2,114.000 LF N FRENCH DRAIN, 18"
0443 70  4 13 $135.42 $2,376,184.08 17,547.000 LF N FRENCH DRAIN, 24"
0443 70  5 1 $150.19 $18,473.37 123.000 LF N FRENCH DRAIN, 30"
0443 70  6 6 $167.50 $1,620,103.84 9,672.000 LF N FRENCH DRAIN, 36"
0443 70  7 1 $287.87 $25,332.56 88.000 LF N FRENCH DRAIN, 42"
0443 72 10 1 $15.50 $6,727.00 434.000 SY N FRENCH DRAIN- AGGREGATE W/O PIPE, 0-0.9'
0443 72 11 1 $27.85 $60,685.15 2,179.000 SY N FRENCH DRAIN- AGGREGATE W/O PIPE, 1-1.9'
0443 72 12 1 $34.00 $39,610.00 1,165.000 SY N FRENCH DRAIN- AGGREGATE W/O PIPE, 2-2.9'
0443 72 13 1 $47.65 $6,099.20 128.000 SY N FRENCH DRAIN- AGGREGATE W/O PIPE, 3-3.9'
0443 72 14 1 $82.85 $1,905.55 23.000 SY N FRENCH DRAIN- AGGREGATE W/O PIPE, 4-4.9'
0444 70 11 3 $181.30 $83,400.00 460.000 LF N DEEP WELL- OPEN HOLE, 24"
0444 71 11 3 $235.00 $589,850.00 2,510.000 LF N DEEP WELL CASING, 24"
0444 72 10 1 $20.00 $2,000.00 100.000 LF N DEEP WELL CLEANING, 0-23"
0444 72 11 2 $46.24 $189,600.00 4,100.000 LF N DEEP WELL CLEANING, 24"
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0444 72 12 1 $20.00 $2,000.00 100.000 LF N DEEP WELL CLEANING, 25" AND GREATER
0444 73 11 1 $275.00 $550.00 2.000 EA N STEEL WELL GRATE, 0-23"
0444 73 12 2 $484.62 $6,300.00 13.000 EA N STEEL WELL GRATE, 24" AND GREATER
0446  1  1 11 $24.28 $4,460,941.66 183,766.000 LF N EDGEDRAIN DRAINCRETE, STANDARD
0446 71  1 13 $17.64 $210,039.66 11,906.000 LF N EDGEDRAIN OUTLET PIPE, 4"
0448 73 2 $32,612.50 $65,225.00 2.000 LS N PUMPING STATION- DRAINAGE
0450  1  1 3 $175.43 $807,855.00 4,605.000 LF N PREST BEAMS, TYPE II
0450  1124 1 $333.23 $171,280.22 514.000 LF N PREST BEAM, FDT 24
0450  1201 1 $210.00 $282,240.00 1,344.000 LF N PREST BEAMS, TYPE II, MODIFIED
0450  2 36 7 $247.91 $1,770,044.00 7,140.000 LF N PREST BEAMS: FLORIDA-I BEAM 36"
0450  2 45 5 $253.48 $4,637,743.25 18,296.000 LF N PREST BEAMS: FLORIDA-I BEAM 45"
0450  2 54 4 $248.86 $1,410,282.36 5,667.000 LF N PREST BEAMS: FLORIDA-I BEAM 54"
0450  2 63 2 $308.91 $741,698.64 2,401.000 LF N PREST BEAMS: FLORIDA-I BEAM 63"
0450  2 72 4 $249.33 $3,021,680.00 12,119.000 LF N PREST BEAMS: FLORIDA-I BEAM 72"
0450  2 78 2 $302.64 $740,871.10 2,448.000 LF N PREST BEAMS: FLORIDA-I BEAM 78"
0450  3 11 1 $225.00 $59,625.00 265.000 LF N PRESTRESSED SLAB UNITS,48" X 12"
0450  3 21 1 $350.00 $15,400.00 44.000 LF N PRESTRESSED SLAB UNITS,60" X 12"
0450  4  1 1 $700.00 $92,400.00 132.000 LF N PREST BEAM- FL U-BEAM, 48"
0450  8 21 2 $231.50 $555,600.00 2,400.000 LF N PREST BEAM: FL SLAB BEAM,15" D,48-51" W
0450  8 24 1 $350.00 $350,000.00 1,000.000 LF N PREST BEAM: FL SLAB BEAM,15" D,58-60" W
0450 82 4 $483.31 $334,450.00 692.000 LF N BEAM REPAIR
0450 83  1 2 $1,771.43 $24,800.00 14.000 EA N BEAM REPAIR, STRAND SPLICES
0450 83  2 1 $1,000.00 $10,000.00 10.000 EA N BEAM REPAIR, BAR SPLICES
0451 70 3 $2,773.90 $754,500.00 272.000 EA N PREST SOIL ANCHORS
0451 70  1 1 $5,000.00 $30,000.00 6.000 EA N PREST SOIL ANCHOR, PERFORMANCE TEST
0451 70  2 1 $5,000.00 $15,000.00 3.000 EA N PREST SOIL ANCHOR, CREEP TEST
0452 70 1 $5,296,000.00 $5,296,000.00 1.000 LS N PRECAST SEGMENT PRODUCTION
0455 14  3 3 $177.65 $827,299.86 4,657.000 LF N CONC SHEET PILING, 10"X30"
0455 34  2 2 $191.79 $107,400.00 560.000 LF N PRESTRESSED CONCRETE PILING, 14" SQ.
0455 34  3 13 $110.37 $3,810,387.92 34,525.000 LF N PRESTRESSED CONCRETE PILING, 18" SQ
0455 34  5 14 $97.27 $8,223,389.20 84,539.000 LF N PRESTRESSED CONCRETE PILING, 24" SQ
0455 34 23 1 $150.00 $245,100.00 1,634.000 LF N PREST CONC PILING, 18" W/FRP SS STRAND R
0455 35  5 3 $98.09 $1,396,408.00 14,236.000 LF N STEEL PILING, HP 14 X 73
0455 35  6 2 $80.42 $313,860.00 3,903.000 LF N STEEL PILING, HP 14 X  89
0455 35 21 1 $105.00 $200,025.00 1,905.000 LF N STEEL PILING, 20" DIA. PIPE
0455 76 2 $450.00 $36,000.00 80.000 EA N WRAP PILE CLUSTERS
0455 81101 1 $1,800.00 $9,000.00 5.000 EA N CATHODIC PROT,F&I,PILE,ZINC ANODE ASSEM
0455 81102 3 $1,533.43 $272,950.00 178.000 EA N CATHODIC PROT,F&I,PILE,ZINC ANODE ASSEM
0455 87 4 $3,328.97 $322,910.00 97.000 EA N ANCHOR BAR, STEEL
0455 88  3 1 $1,250.00 $37,500.00 30.000 LF N DRILLED SHAFT, 36" DIA
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0455 88  4 1 $1,350.00 $40,500.00 30.000 LF N DRILLED SHAFT, 42" DIA
0455 88  5 2 $353.97 $2,811,900.00 7,944.000 LF N DRILLED SHAFT, 48" DIA
0455 88  6 2 $664.07 $2,194,100.00 3,304.000 LF N DRILLED SHAFT, 60" DIA
0455 89  5 1 $2,850.00 $102,600.00 36.000 EA N DRILLED SHAFT TIP GROUTING 48" DIAMETER
0455 89  6 1 $2,850.00 $91,200.00 32.000 EA N DRILLED SHAFT TIP GROUTING 60" DIAMETER
0455103115 1 $205,000.00 $410,000.00 2.000 EA N LOAD TEST - STATNAMIC, COMPRESSION, 1500
0455103130 1 $208,000.00 $208,000.00 1.000 EA N LOAD TEST - STATNAMIC, COMPR, 3000TN
0455107  3 1 $300.00 $3,000.00 10.000 LF N DRILLED SHAFT CASING, 36" DIA
0455107  4 1 $400.00 $4,000.00 10.000 LF N DRILLED SHAFT CASING, 42" DIA
0455107  5 2 $297.64 $950,351.00 3,193.000 LF N DRILLED SHAFT CASING, 48" DIA
0455107  6 2 $264.42 $368,870.00 1,395.000 LF N DRILLED SHAFT CASING, 60" DIA
0455111 2 $100.00 $252,500.00 2,525.000 LF N CORE-PILOT HOLE,DRILLED SHAFT EXCAV
0455119103 2 $116,666.67 $700,000.00 6.000 EA N LOAD TEST-STATIC, COMPRESSION,101-600 TN
0455120  5 2 $387.50 $34,100.00 88.000 EA N PILE POINT PROTECTION, HP 14" X 73"
0455120  6 1 $250.00 $6,000.00 24.000 EA N PILE POINT PROTECTION, 20" ROUND
0455122  3 1 $350.00 $10,500.00 30.000 LF N UNCLASSIFIED SHAFT EXCAVATION, 36" DIA
0455122  4 1 $450.00 $13,500.00 30.000 LF N UNCLASSIFIED SHAFT EXCAVATION, 42" DIA
0455122  5 2 $7.20 $53,490.00 7,428.000 LF N UNCLASSIFIED SHAFT EXCAVATION, 48" DIA
0455122  6 2 $11.31 $34,690.00 3,068.000 LF N EXCAVATION UNCLASSIFIED SHAFT, 60" DIA
0455129  2 1 $25.00 $25.00 1.000 LS N INSTRUM & DATA COLLECT, DRILL SHAFT FND
0455133  2 18 $18.36 $7,550,512.99 411,282.000 SF N SHEET PILING STEEL, TEMPORARY-CRITICAL
0455133  3 19 $42.43 $8,323,410.86 196,186.000 SF N SHEET PILING STEEL, F&I PERMANENT
0455142 3 $1,813.57 $355,460.00 196.000 EA N CROSSHOLE SONIC LOGGING
0455143  3 14 $227.50 $1,350,902.30 5,938.000 LF N TEST PILES-PREST CONCRETE,18" SQ
0455143  5 13 $222.03 $2,266,921.00 10,210.000 LF N TEST PILES-PREST CONCRETE,24" SQ
0455143 23 1 $300.00 $76,500.00 255.000 LF N TEST PILE- PRES CONC, 18" SQ W/FRP OR SS
0455144  5 1 $220.00 $250,580.00 1,139.000 LF N TEST PILES, STEEL, HP 14 X  73
0455144  6 2 $177.24 $219,250.00 1,237.000 LF N TEST PILES - STEEL, HP 14 x 89
0455144 21 1 $260.00 $118,300.00 455.000 LF N TEST PILES - STEEL, 20" DIA PIPE
0457  1 11 2 $887.50 $71,000.00 80.000 LF N STD INTEGRAL PILE JKT, NON-STR, UP TO 16
0457  1 12 3 $660.61 $218,000.00 330.000 LF N STD INTEGRAL PILE JKT, NON-STR, 16 to 30
0457  1 21 1 $1,000.00 $50,000.00 50.000 LF N STD INTEGRAL PILE JKT, STR, UP TO 16
0457  1 22 1 $800.00 $120,000.00 150.000 LF N STD INTEGRAL PILE JKT, STR, 16 to 30
0457  2111 1 $1,500.00 $45,000.00 30.000 LF N CATH PROT INTE PILE JA, NON-STR,UP TO 16
0457  2121 3 $1,589.07 $417,925.00 263.000 LF N CATH PROT INTE PILE JA, NON-STR, 16.1-30
0457  2211 2 $1,891.57 $673,400.00 356.000 LF N CATH PROT INTE PILE JA, STR,UP TO 16
0457  2221 7 $1,549.55 $1,327,960.30 857.000 LF N CATH PROT INTE PILE JA, STR, 16.1-30
0457  2231 2 $1,859.80 $1,119,600.00 602.000 LF N CATH PROT INT PILE JKT, >30", GALV SYS
0458  1 11 36 $82.52 $945,073.75 11,452.000 LF N BRIDGE DECK EXPANSION JNT,NEW,POURED
0458  1 12 1 $240.00 $52,320.00 218.000 LF N BRIDGE DECK EXPANSION JNT,NEW,STRIP SEAL
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0458  1 13 1 $920.00 $120,520.00 131.000 LF N BRIDGE DECK EXPANSION JNT,NEW,MODULAR
0458  1 21 28 $67.93 $1,714,678.78 25,240.000 LF N BRIDGE DECK EXPANSION JNT, REHAB,POURED
0458  1 22 3 $247.50 $123,750.00 500.000 LF N BRIDGE DECK EXPANSION JNT, REHAB,STRIP
0458  1 23 3 $319.29 $78,546.40 246.000 LF N BRIDGE DECK EXPANSION JNT, REHAB,MODULAR
0458  1 24 2 $1,326.52 $350,200.00 264.000 LF N BRIDGE DECK EXPAN JNT,REHAB,FINGER JNT
0458  1 25 2 $270.83 $32,500.00 120.000 LF N BRIDGE DECK EXPAN JNT, REHAB,COMPRESSION
0458  1 26 7 $148.80 $325,875.00 2,190.000 LF N BRIDGE DECK EXPANSION JNT, REHAB,OTHER
0458  1 27 1 $100.00 $1,000.00 10.000 LF N BRIDGE DECK EXPANSION JNT, REHAB,DRILL &
0458  1 30 1 $100.00 $1,000.00 10.000 LF N BRIDGE DECK EXPANSION JNT, CLEAN JOINT
0458  2 10 $477.24 $353,206.37 740.100 CF N POLYMER NOSING FOR BRIDGE DECK EXPANSION
0459 71 11 $6.89 $55,527.84 8,055.000 SY N PILES, POLYETHYLENE SHEETING
0460  1  1 1 $5.25 $118,844.25 22,637.000 LB N STRUCT STEEL- REHAB, CARBON
0460  1  2 1 $100.00 $100,000.00 1,000.000 LB N STRUCT STEEL - REHAB, LOW ALLOY
0460  1  3 1 $38.00 $160,588.00 4,226.000 LB N STRUCT STEEL-REHAB, SHOE ASSEMBLIES
0460  1  5 1 $120.00 $120,000.00 1,000.000 LB N STRUCT STEEL-REHAB, BASCULE LEAVES
0460  1 11 1 $8.00 $10,560.00 1,320.000 LB N STRUCT STEEL REHAB-SCREW, BOLT &  WASH
0460  1 13 4 $11.67 $223,342.50 19,144.000 LB N STRUCT STEEL REHAB-BOLT, NUT, WASH & PLT
0460  1 15 8 $36.16 $1,302,420.09 36,022.000 LB N STRUCT STEEL - REHAB, MISC.
0460  2  2 2 $9.16 $18,532,225.90 2,024,232.000 LB N STRUCT STEEL, LOW ALLOY
0460  2  5 1 $6.92 $8,987,128.56 1,298,718.000 LB N STRUCT STEEL, BASCULE LEAVES
0460  2 15 1 $9.52 $6,997.20 735.000 LB N STRUCT STEEL, MISCELLANEOUS
0460  6  1 3 $315,518.67 $946,556.00 3.000 LS N LADDERS & PLATFORMS, NEW CONSTRUCTION
0460  6  2 2 $10.72 $181,320.00 16,915.000 LB N LADDERS & PLATFORMS, REHAB
0460  6  3 1 $90.00 $45,000.00 500.000 LB N LADDERS & PLATFORMS, NEW CONSTRUCTION
0460  7 2 $144.70 $934,172.00 6,456.000 SF N PREFABRICATED STEEL PED BRIDGE
0460 16  1 1 $119,376.00 $119,376.00 1.000 LS N SHEAR LOCK REPLACEABLE WEAR PLATES
0460 71  1 7 $172.26 $509,888.88 2,960.000 LF N METAL TRAF RAILING, THRIE BEAM RETROFIT
0460 71  2 4 $178.10 $674,657.50 3,788.000 LF N METAL TRAF RAILING, STEEL POST AND RAIL
0460 81 4 $207.78 $62,126.00 299.000 EA N RIVETS - HIGH STRENGTH BOLTS, REPLACE
0460 95 1 $125.00 $62,500.00 500.000 LB N STRUCTURAL STEEL REPAIR
0460 98  1 1 $2,124.42 $6,373.26 3.000 EA N PIPE HANGER, CARBON
0460 98  2 2 $412.93 $1,246,220.96 3,018.000 EA N PIPE HANGER, STAINLESS
0460112 1 $450.00 $10,800.00 24.000 EA N ANCHOR BOLT REPLACEMENT
0461113 16 1 $10,400.00 $31,200.00 3.000 EA N MULTIROT BRNG ASM FX, F&I,1251-1500 KIPS
0461113 17 1 $7,000.00 $56,000.00 8.000 EA N MULTIROT BRNG ASM FX, F&I,1501-1750 KIPS
0461113 19 1 $7,000.00 $28,000.00 4.000 EA N MULTIROT BRNG ASM FX, F&I,>=2001KIPS
0461114 12 1 $8,400.00 $100,800.00 12.000 EA N MULTIROT BRNG ASM EX, F&I, 251- 500KIPS
0461114 13 1 $7,000.00 $154,000.00 22.000 EA N MULTIROT BRNG ASM EX, F&I, 501- 750KIPS
0461114 14 1 $7,000.00 $14,000.00 2.000 EA N MULTIROT BRNG ASM EX, F&I, 751- 1000KIPS
0461114 16 1 $13,000.00 $117,000.00 9.000 EA N MULTIROT BRNG ASM EXP,F&I,1251-1500 KIPS
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0461114 17 1 $7,000.00 $42,000.00 6.000 EA N MULTIROT BRNG ASM EXP,F&I,1501-1750 KIPS
0461114 18 1 $7,000.00 $28,000.00 4.000 EA N MULTIROT BRNG ASM EXP,F&I,1751-2000 KIPS
0461114 19 1 $7,000.00 $14,000.00 2.000 EA N MULTIROT BRNG ASM EXP, F&I,>=2001KIPS
0462  2 11 1 $4.00 $1,080,280.00 270,070.000 LB N POST TENSIONING TENDONS, SUPSTR STRAND G
0462  2 12 1 $4.00 $590,088.00 147,522.000 LB N POST TENSIONING TENDONS, SUPSTR BAR G
0462  2 14 1 $4.00 $13,048.00 3,262.000 LB N POST TENSIONING TENDONS, SUBSTR BAR G
0462 20  4 1 $7,452.00 $231,012.00 31.000 EA N POST TENS REPAIR, RPL ANCHOR PROTECT SYS
0465  1 1 $5,000,000.00 $5,000,000.00 1.000 LS N MOV BRDG - MECH EQUIPMENT
0465  2104 1 $167,000.00 $668,000.00 4.000 EA N MOV BR MACHINERY & CASTING-REHAB, F&I TR
0465  2108 1 $133,000.00 $133,000.00 1.000 LS N MOV BRDG MACH & CAST-REHAB,F&I,LIVE LOAD
0465  2160 1 $361,000.00 $361,000.00 1.000 LS N MOV BRDG MACH & CAST-REHAB,F&I OTHER
0465  2505 2 $7,333.33 $44,000.00 6.000 AS N MOV BRDG MACH & CAST-REHAB,REC, ADJ/MOD,
0465  2660 1 $40,000.00 $40,000.00 1.000 LS N MOV BRDG MACH & CAST-REHAB,R&D,HYDRLC
0465  3 14 1 $15,000.00 $60,000.00 4.000 EA N MOVABLE BRIDGE COUNTERWEIGHT, F&I,BUMPER
0465  3 17 1 $200.00 $370,400.00 1,852.000 EA N MOVABLE BRIDGE COUNTERWEIGHT, F&I,BAL BL
0465  3 19 1 $2,000.00 $998,000.00 499.000 TN N MOVABLE BRIDGE COUNTERWEIGHT, F&I,STEEL
0465  3 50 2 $34,000.00 $136,000.00 4.000 EA N MOVABLE BRIDGE COUNTERWEIGHT, ADJ
0465  3 96 1 $15,000.00 $30,000.00 2.000 EA N MOVABLE BRIDGE COUNTERWEIGHT, CLN,POCKET
0465  4 1 $98,000.00 $196,000.00 2.000 EA N MOVEABLE BRIDGE, SPAN JACKING
0465 20 2 $161.67 $215,996.35 1,336.000 DA N MOVABLE BRIDGE- PREV MAINT & ROUT REPAIR
0465 21 3 $465.24 $687,620.00 1,478.000 DA N MOVABLE BRIDGE OPERATOR
0465 71  3 2 $144,500.00 $289,000.00 2.000 LS N MOVABLE BRIDGE FUNCTIONAL CHECKOUT,PH C
0470  1 3 $11,509.31 $415,486.00 36.100 MB N TREATED TIMBER, STRUCTURAL
0471  1  1 3 $24,718.27 $2,056,560.00 83.200 MB N FENDER SYS,PLASTIC MARINE LUMBER,REINF
0471  1  2 4 $20,155.38 $266,051.00 13.200 MB N FENDER SYS,PLASTIC MARINE LUMBER, NR
0471  2 1 $1,200,000.00 $1,200,000.00 1.000 LS N FENDER SYS,POLYMERIC PILES
0471  3  3 1 $1,200,000.00 $1,200,000.00 1.000 LS N POLYMERIC FENDER SYSTEM, 201-400 KIP-FT
0504  1  1 1 $300.00 $150,000.00 500.000 SF N RDWY FLOOR, STEEL, 5" OPEN
0504  1  2 1 $400.00 $200,000.00 500.000 SF N RDWY FLOOR, STEEL, 3" ARMORED
0504  1 10 1 $50.00 $376,700.00 7,534.000 SF N RDWY FLOOR, STEEL, 5" ARMORED
0504  2 1 $100.00 $10,000.00 100.000 SF N SIDEWALK FLOOR, STEEL, REHAB
0506  2 4 $269.29 $161,036.00 598.000 LF N BRIDGE DRAINAGE PIPE
0506  3 1 $79,400.00 $158,800.00 2.000 EA N BRIDGE DRAINS
0507 70 1 $175.00 $17,500.00 100.000 SF N ALUMINUM SIDEWALK FLOOR
0508  1  1 1 $3,500,000.00 $3,500,000.00 1.000 LS N MOVABLE BRIDGE ELECTRICAL EQUIP, F&I
0508 72  1 1 $100,000.00 $100,000.00 1.000 AS N MOVABLE BRIDGE EMERGENCY GENERATOR ,F&I
0508 72  4 1 $15,000.00 $15,000.00 1.000 AS N MOVABLE BRIDGE EMERGENCY GENERATOR , REM
0510  1 3 $140,078.40 $420,235.20 3.000 LS N NAVIGATION LIGHTS- FIXED BRIDGE, SYSTEM
0510  1  4 2 $8,012.50 $64,100.00 8.000 EA N NAVIGATION LIGHTS- FIXED BRIDGE, REPAIR/
0512  1 1 $500,000.00 $500,000.00 1.000 LS N MOVABLE BRIDGE-CONTROL HOUSE, NEW
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0512 71  1 1 $72,000.00 $72,000.00 1.000 EA N MOVABLE BRIDGE PLUMBING SYSTEM, F&I
0515  1  1 30 $49.00 $467,579.56 9,542.000 LF N PIPE HANDRAIL - GUIDERAIL, STEEL
0515  1  2 41 $46.46 $792,262.31 17,052.000 LF N PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515  1 41 2 $13.00 $1,950.00 150.000 LF N PIPE HANDRAIL - GUIDERAIL, RELOCATE, STE
0515  1 42 3 $13.53 $4,870.00 360.000 LF N PIPE HANDRAIL - GUIDERAIL, RELOCAT, ALUM
0515  2111 2 $82.14 $23,000.00 280.000 LF N PED/BICYCLE RAILING,NS, 42" TYPE 1
0515  2211 10 $87.80 $617,674.01 7,035.000 LF N PED/BICYCLE RAILING,STL, 42" TYPE 1
0515  2212 2 $122.69 $19,140.00 156.000 LF N PED/BICYCLE RAILING,STL, 42" TYPE 2
0515  2213 2 $97.01 $48,212.00 497.000 LF N PED/BICYCLE RAILING,STL, 42" TYPE 3
0515  2221 2 $247.84 $20,075.00 81.000 LF N PED/BICYCLE RAILING, STEEL,54" TYPE 1
0515  2311 23 $70.37 $1,138,220.53 16,175.000 LF N PED/BICYCLE RAILING, ALUM,42" TYPE 1
0515  2312 1 $70.00 $14,000.00 200.000 LF N PED/BICYCLE RAILING,ALUM, 42" TYPE 2
0515  2313 3 $102.21 $134,304.00 1,314.000 LF N PED/BICYCLE RAILING,ALUM, 42" TYPE 3
0515  2321 6 $98.75 $47,500.00 481.000 LF N PED/BICYCLE RAILING, ALUM,54" TYPE 1
0515  2500 1 $15.00 $750.00 50.000 LF N PEDESTRIAN / BICYCLE RAILING, RELOCATE
0515  3  1 2 $48.75 $3,900.00 80.000 LF N PIPE HANDRAIL- RETROFIT EXISTING, STEEL
0515  3  2 2 $54.29 $3,800.00 70.000 LF N PIPE HANDRAIL- RETROFIT EXIST, ALUMINUM
0515  4  1 10 $35.80 $145,788.82 4,072.000 LF N BULLET RAIL, SINGLE RAIL
0515  4  2 8 $47.02 $168,960.16 3,593.000 LF N BULLET RAIL, DOUBLE RAIL
0519 78 7 $380.02 $85,125.28 224.000 EA N BOLLARDS
0520  1  7 65 $17.59 $4,264,772.19 242,399.000 LF N CONCRETE CURB & GUTTER, TYPE E
0520  1 10 149 $20.60 $9,792,993.73 475,412.000 LF N CONCRETE CURB & GUTTER, TYPE F
0520  1 11 3 $52.04 $32,057.76 616.000 LF N CONCRETE CURB & GUTTER, VAR HT TYPE F
0520  1 12 2 $19.60 $29,400.00 1,500.000 LF N CONCRETE CURB & GUTTER, TYPE F W/SP GUTT
0520  2  1 7 $32.72 $12,694.69 388.000 LF N CONCRETE CURB, TYPE A
0520  2  2 21 $33.82 $145,155.85 4,292.000 LF N CONCRETE CURB, TYPE B
0520  2  4 60 $21.30 $620,541.57 29,132.000 LF N CONCRETE CURB, TYPE D
0520  2  5 1 $25.50 $25,245.00 990.000 LF N CONCRETE CURB, RIBBON CURB REP
0520  2  8 2 $23.64 $2,860.00 121.000 LF N CONCRETE CURB, TYPE RA
0520  2  9 2 $116.59 $9,444.00 81.000 LF N CONCRETE CURB, SPECIAL- BRIDGE TRANS BLK
0520  3 23 $27.99 $204,072.64 7,290.000 LF N VALLEY GUTTER- CONCRETE
0520  5 11 31 $39.49 $1,236,383.52 31,310.000 LF N TRAF SEP CONC-TYPE I, 4' WIDE
0520  5 12 7 $69.33 $154,478.00 2,228.000 LF N TRAF SEP CONC-TYPE I, 6' WIDE
0520  5 16 1 $96.50 $121,493.50 1,259.000 LF N TRAF SEP CONC-TYPE I, 8.5' WIDE
0520  5 21 1 $36.87 $110,130.69 2,987.000 LF N TRAF SEP CONC - TYPE II, 4' WIDE
0520  5 22 1 $33.00 $31,713.00 961.000 LF N TRAF SEP CONC - TYPE II, 6' WIDE
0520  5 41 25 $39.39 $404,057.16 10,258.000 LF N TRAF SEP CONC-TYPE IV, 4' WIDE
0520  5 42 11 $51.67 $123,588.00 2,392.000 LF N TRAF SEP CONC-TYPE IV, 6' WIDE
0520  5 46 2 $50.00 $138,060.00 2,761.000 LF N TRAF SEP CONC-TYPE IV,8.5' WIDE
0520  6 33 $19.30 $1,236,455.95 64,074.000 LF N SHOULDER GUTTER- CONCRETE



CESPO05 03/14/2017-08.33.18 Page:    22
Florida Department of Transportation

Item Average Unit Cost 
From 2016/01/01  to 2016/12/31 

Contract Type: ALL    Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101   To:  1999999999

No. of Weighted Total Total Unit
Item Conts Average Amount Quantity Meas Obs? Description

0520  7  2 1 $6.00 $1,002.00 167.000 LF N GRANITE CURB, RESET
0520 70 29 $67.65 $489,552.64 7,236.600 SY N CONCRETE TRAFFIC SEPARATOR, SP- VAR WIDT
0521  1 10 $141.37 $8,252,198.22 58,372.000 LF N MEDIAN CONC BARRIER WALL
0521  1  1 1 $38.98 $16,137.72 414.000 LF N MEDIAN BARRIER WALL CONC, PRECAST
0521  5  1 23 $81.03 $2,592,156.72 31,990.000 LF N CONC TRAF RAIL, BRG, 32" F-SHAPE
0521  5  2 1 $112.00 $837,760.00 7,480.000 LF N CONC TRAF RAIL, BRG, 42" F-SHAPE
0521  5  3 2 $101.72 $110,570.00 1,087.000 LF N CONC TRAF RAIL, BRG, 32" F MED, DBL
0521  5  4 7 $65.91 $174,406.16 2,646.000 LF N CONC TRAF RAIL, BRG, 32" VERT FACE
0521  5  8 2 $241.34 $149,632.80 620.000 LF N CONC TRAF RAIL, BRG, RETRO-VERT FACE
0521  5 10 1 $61.00 $4,880.00 80.000 LF N CONC TRAF RAIL, BRG, REPAIR EXISTING
0521  5 11 2 $4,913.33 $29,480.00 6.000 EA N CONC TRAF RAIL- BRG, RETRO-POST & BEAM
0521  6 11 5 $58.69 $193,193.16 3,292.000 LF N CONC PARAPET, PED/BIKE, 27"
0521  6 31 2 $455.75 $360,494.30 791.000 LF N CONC PARAPET, RETAINING WALL SYS, 27"
0521  6 32 1 $118.11 $36,495.00 309.000 LF N CONCRETE PARAPET, RETAINING WALL SYSTEM
0521  6 34 2 $66.67 $177,020.00 2,655.000 LF N CONC PARAPET, RETAINING WALL SYS, CURB
0521  8  1 11 $247.38 $3,649,045.42 14,751.000 LF N CONC TRAF RAIL BAR, JCT SLAB,32"F SHAPE
0521  8  3 3 $234.60 $340,171.30 1,450.000 LF N CONC TRAF RAIL BAR,JCT SLAB,32"V SHP
0521  8  4 1 $275.00 $90,750.00 330.000 LF N CONC TRAF RAIL BAR,JCT SLAB,42"V SHP
0521 72  3 12 $203.46 $6,494,667.82 31,921.000 LF N SHLDR CONC BARRIER WALL, RIGID-SHLDR
0521 72  4 4 $154.26 $299,110.00 1,939.000 LF N SHLDR CONC BARRIER WALL, RIGID RETAIN
0521 72  5 6 $230.26 $316,602.86 1,375.000 LF N SHLDR CONC BARRIER WALL,RIGID C&C
0521 72 10 1 $237.96 $57,824.28 243.000 LF N SHLDR CONC BARRIER WALL,RIGID SHLDR 42"
0521 72 11 5 $304.63 $2,481,475.66 8,146.000 LF N SHLDR CONC BARRIER WALL,RIGID SHLDR 54"
0521 72 23 1 $700.00 $733,600.00 1,048.000 LF N SHLDR CONC BAR WALL,F SHAPE,14' SND WALL
0521 73 7 $21.11 $215,156.98 10,191.000 LF N CONCRETE BARRIER WALL, REMOVAL
0522  1 160 $39.08 $17,594,858.07 450,220.000 SY N CONCRETE SIDEWALK AND DRIVEWAYS, 4"
0522  2 131 $53.00 $5,424,858.40 102,358.000 SY N CONCRETE SIDEWALK AND DRIVEWAYS, 6"
0522  3 2 $78.06 $4,917.60 63.000 SY N BUS BOARDING PAD- CONCRETE
0522  4 5 $95.53 $23,595.58 247.000 SY N BUS SHELTER PAD- CONCRETE
0523  1 6 $128.76 $1,243,469.81 9,657.000 SY N PATTERNED PAVEMENT, VEHICULAR AREAS
0523  1  3 8 $70.52 $399,448.15 5,664.000 SY N PATTERNED PAVEMENT, VEHIC AREAS- BIKE LA
0523  2 3 $44.83 $118,612.00 2,646.000 SY N PATTERNED PAVEMENT, NON-VEHICULAR AREAS
0524  1  1 27 $52.82 $1,247,163.88 23,611.000 SY N CONCRETE DITCH PAVT, NR, 3"
0524  1  2 36 $51.39 $993,851.65 19,341.000 SY N CONCRETE DITCH PAVT, NR, 4"
0524  1  4 4 $63.91 $70,300.00 1,100.000 SY N CONCRETE DITCH PAVT, NR, 6"
0524  1 19 2 $46.70 $23,584.76 505.000 SY N CONC DITCH PAVT, 3", REINFORCED
0524  1 29 9 $62.92 $160,096.84 2,544.330 SY N CONC DITCH PAVT, 4", REINFORCED
0524  1 49 6 $85.87 $190,638.24 2,220.000 SY N CONC DITCH PAVT, 6", REINFORCED
0524  2  1 1 $65.00 $5,850.00 90.000 SY N CONC SLOPE PAVT, NR, 3"
0524  2  2 18 $66.34 $372,677.02 5,618.000 SY N CONC SLOPE PAVT, NR, 4"
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0524  2  4 1 $175.00 $4,375.00 25.000 SY N CONC SLOPE PAVT, NR, 6"
0524  2 29 3 $66.70 $46,728.64 700.560 SY N CONC SLOPE PAVT, 4", REINFORCED
0524  2 49 2 $131.67 $9,875.00 75.000 SY N CONC SLOPE PAVT, 6", REINFORCED
0524  3 2 $854.60 $60,420.00 70.700 CY N CONC CORE DITCH BLOCKS
0525  1 2 $64.06 $12,812.50 200.000 LF N ASPHALTIC CONCRETE CURB- TO REMAIN
0526  1  1 4 $136.24 $324,662.00 2,383.000 SY N PAVERS, ARCHITECTURAL, ROADWAY
0526  1  2 14 $109.08 $726,007.40 6,656.000 SY N PAVERS, ARCHITECTURAL, SIDEWALK
0527  2 150 $25.63 $2,178,017.54 84,970.000 SF N DETECTABLE WARNINGS
0530  1 27 $497.77 $674,775.20 1,355.600 CY N RIPRAP, SAND-CEMENT
0530  3  3 27 $77.21 $4,682,174.66 60,641.500 TN N RIPRAP- RUBBLE, BANK AND SHORE
0530  3  4 44 $95.00 $1,207,881.92 12,715.200 TN N RIPRAP, RUBBLE, F&I, DITCH LINING
0530  3  8 1 $35.00 $94,640.00 2,704.000 CY N RIPRAP- RUBBLE, REM EXIST & REINSTALL
0530  4  4 3 $191.11 $135,880.00 711.000 SY N ARTICULATING CONC BLOCK REVET SYS, 4"
0530  4  9 3 $270.80 $531,316.36 1,962.000 SY N ARTICULATING CONC BLOCK REVET SYS, 9"
0530  5  1 2 $65.48 $501,225.00 7,655.000 SY N GABION, <1'
0530  5  2 1 $4,000.00 $100,000.00 25.000 SY N GABION, 1 FOOT AND GREATER THICKNESS
0530 74 43 $72.58 $2,170,698.49 29,908.100 TN N BEDDING STONE
0534 72101 2 $24.51 $7,843,092.00 319,953.000 SF N SOUND/NOISE BARRIER-INC FOUNDATION, PERM
0534 73 1 $100.00 $41,300.00 413.000 SF N PERIMETER WALL
0536  1  1 107 $17.20 $4,673,293.25 271,762.500 LF N GUARDRAIL- ROADWAY, GEN TL-3
0536  1  3 22 $22.16 $902,826.40 40,740.000 LF N GUARDRAIL- ROADWAY, DOUBLE FACE
0536  1 11 6 $45.76 $32,670.25 714.000 LF N GUARDRAIL, ROADWAY, MOD THRIE BEAM
0536  1 12 1 $57.00 $6,840.00 120.000 LF N GUARDRAIL, ROADWAY, MOD THRIE BEAM DOUBL
0536  2 24 $25.78 $63,813.24 2,475.500 LF N GUARDRAIL- SHOP-BENT PANELS
0536  5  1 14 $6.50 $168,700.05 25,949.000 LF N RUB RAIL FOR GUARDRAIL, SINGLE SIDED
0536  5  2 4 $11.86 $181,704.10 15,326.000 LF N RUB RAIL FOR GUARDRAIL, DOUBLE SIDED
0536  6 17 $14.00 $159,865.55 11,419.000 LF N PIPE RAIL FOR GUARDRAIL
0536  7 41 $212.23 $129,248.72 609.000 EA N SPECIAL GUARDRAIL POST
0536  7  1 1 $176.00 $42,416.00 241.000 EA N SPECIAL GUARDRAIL POST- DEEP POST FOR SL
0536  7  2 2 $146.31 $6,437.48 44.000 EA N SPECIAL GUARDRAIL POST- SP STEEL POST CM
0536  7  3 4 $95.97 $7,485.50 78.000 EA N SPECIAL GUARDRAIL POST- ENCASED POST SM
0536  7  4 1 $175.00 $3,150.00 18.000 EA N SPECIAL GUARDRAIL POST- FRANG LEAVE OUT
0536  8 59 $2,454.10 $827,032.26 337.000 EA N GUARDRAIL- BRIDGE ANCHORAGE ASSEM, F&I
0536  8  3 3 $2,878.45 $23,027.60 8.000 EA N GUARDRAIL,BRIDGE ANCHORAGE ASSEMBLY,RELO
0536  8  6 32 $186.40 $25,536.43 137.000 EA N GUARDRAIL,BRIDGE ANCHORAGE ASSEM,REMOVE
0536  8 11 1 $2,200.00 $8,800.00 4.000 EA N APPR TRANS- BRIDGE ANCH ASSY, F&I
0536  8 12 1 $1,575.00 $4,725.00 3.000 EA N APPROACH TRANS CONN TO RIGID BA, F&I, 2
0536  8 13 2 $3,240.00 $6,480.00 2.000 EA N APPROACH TRANS CONN TO RIGID BA, F&I, 3
0536 73 105 $2.05 $450,860.58 220,408.000 LF N GUARDRAIL REMOVAL
0536 82 21 $2,136.97 $271,395.17 127.000 EA N GUARDRAIL ANCHORAGE- CONC BARRIER
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0536 83  1 4 $97.43 $13,640.00 140.000 EA N GUARDRAIL POST REPLACEMENT, REGULAR
0536 85 22 78 $2,317.09 $908,298.22 392.000 EA N GUARDRAIL END ANCH ASSY/END TREA- FLARED
0536 85 24 42 $2,458.33 $403,166.22 164.000 EA N GUARDRAIL END ANCH ASSY/END TRE,PARALLEL
0536 85 25 64 $862.04 $267,233.54 310.000 EA N GUARDRAIL END ANCH ASSY/END TRE- TYPE II
0536 85 26 18 $1,846.05 $94,148.75 51.000 EA N GUARDRAIL END ANCH ASSY/END TRE- TYP CRT
0536 85 27 8 $4,264.33 $46,907.66 11.000 EA N GUARDRAIL END ANCH ASSY/END TR- DBL FACE
0538  1 34 $8.03 $430,387.84 53,628.000 LF N GUARDRAIL RESET
0542 70 5 $54.54 $6,163.00 113.000 EA N BUMPER GUARDS, CONCRETE
0544 74 40 1 $2,000.00 $4,000.00 2.000 EA N REL CRASH CUSHION- OPT
0544 75  1 21 $15,336.39 $950,856.04 62.000 EA N CRASH CUSHION
0546 71 16 $577.30 $163,954.40 284.000 PS N RUMBLE STRIPS
0546 72 52 33 $1,171.20 $282,743.75 241.413 GM N RUMBLE STRIPS, GROUND-IN, 16" CENTERLINE
0546 72 53 45 $971.06 $700,384.25 721.256 GM N RUMBLE STRIPS, GROUND-IN, 8" EDGELINE
0546 72 55 26 $1,500.94 $396,281.55 264.022 GM N RUMBLE STRIPS, GROUND-IN, 16" SHOULDER
0548 12 12 $31.56 $18,382,401.47 582,411.000 SF N RET WALL SYSTEM, PERM, EX BARRIER
0548 13 7 $14.66 $2,560,750.74 174,633.000 SF N RETAINING WALL SYSTEM,TEMP, EXC BAR.
0549  3 1 $500.00 $2,500.00 5.000 CY N GRS GRAVEL FILL
0550 10110 11 $9.38 $59,441.54 6,340.000 LF N FENCING, TYPE A, 0.0-5.0', STANDARD
0550 10118 3 $.68 $2,175.00 3,200.000 LF N FENCING,TYPE A, 0.0-5.0', RESET EXISTING
0550 10120 4 $12.46 $32,824.26 2,635.000 LF N FENCING, TYPE A, 5.1-6.0, STANDARD
0550 10149 1 $14.79 $1,277,752.47 86,393.000 LF N FENCING, TYPE A, 7.1-8.0', SPECIAL FEATU
0550 10150 3 $9.92 $1,152,780.12 116,228.000 LF N FENCING, TYPE A, 8.1-10.0', STANDARD
0550 10210 4 $7.83 $27,160.00 3,469.000 LF N FENCING, TYPE B, 0.0-5.0', STANDARD FEAT
0550 10212 3 $20.01 $42,662.85 2,132.000 LF N FENCING, TYPE B, 0.0-5.0', W/ VINYL COAT
0550 10218 1 $40.00 $6,400.00 160.000 LF N FENCING, TYPE B, 0.0-5.0', RESET EXIST
0550 10220 15 $13.25 $984,220.34 74,289.000 LF N FENCING, TYPE B, 5.1-6.0', STANDARD
0550 10221 5 $15.69 $31,348.00 1,998.000 LF N FENCING, TYPE B, 5.1-6.0', W/ BARB ATTMT
0550 10222 9 $18.49 $144,538.44 7,816.000 LF N FENCING, TYPE B, 5.1-6.0, W/ VINYL COAT
0550 10228 11 $6.60 $48,007.00 7,271.000 LF N FENCING, TYPE B, 5.1-6.0, RESET EXISTING
0550 10230 2 $10.01 $50,040.00 5,001.000 LF N FENCING, TYPE B, 6.1-7.0', STANDARD
0550 10231 3 $22.64 $5,479.50 242.000 LF N FENCING, TYPE B, 6.1-7.0, W/ BARB ATTMT
0550 10232 1 $45.00 $45.00 1.000 LF N FENCING, TYPE B, 6.1-7.0, W/VINYL COATIN
0550 10238 3 $5.58 $1,395.00 250.000 LF N FENCING, TYPE B, 6.1-7.0, RESET EXISTING
0550 10240 1 $45.00 $45.00 1.000 LF N FENCING, TYPE B, 7.1-8.0', STANDARD
0550 10248 3 $43.73 $6,953.15 159.000 LF N FENCING, TYPE B, 7.1-8.0, RESET EXISTING
0550 10251 5 $18.27 $1,862,382.45 101,926.000 LF N FENCING,TYPE B,8.1-10.0',W/ BRBD WR ATT
0550 10315 1 $45.00 $62,460.00 1,388.000 LF N FENCING, TYPE R, 0-5.0', VERTICAL
0550 10325 2 $139.26 $192,737.00 1,384.000 LF N FENCING, TYPE R, 5.1-6.0', VERTICAL
0550 10343 1 $220.00 $94,160.00 428.000 LF N FENCING, TYPE R, 7.1-8.0, W/FULL ENCLOS
0550 10344 2 $30.35 $91,313.80 3,009.000 LF N FENCING, TYPE R, 7.1-8.0, W/PART ENCLOS
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0550 10353 4 $89.26 $259,037.35 2,902.000 LF N FENCING, TYPE R, 8.1-10', W/FULL ENCLOS
0550 10410 1 $80.00 $18,080.00 226.000 LF N FENCING, WOOD FENCE, 0.0-5.0'
0550 10420 2 $5.24 $4,946.25 944.000 LF N FENCING, WOOD, 5.1-6.0'
0550 10918 1 $50.00 $4,250.00 85.000 LF N FENCING,SPECIAL TYP, 0.0-5.0', RESET EXI
0550 10938 1 $18.00 $4,014.00 223.000 LF N FENCING, SPECIAL TYPE, 6.1-7.0', RESET
0550 10948 1 $20.00 $60.00 3.000 LF N FENCING, SPECIAL TYPE, 7.1-8.0', RESET
0550 11 11 1 $5.46 $89,653.20 16,420.000 LF N FENCING ENHANCEMENTS- GALV STEEL MESH
0550 11 12 1 $5.80 $79,895.00 13,775.000 LF N FENCING EN- PVC COAT STEEL MESH, 0-5'
0550 15 11 1 $300.00 $300.00 1.000 AS N FENCE REPAIR, TYPE A, CORNER POST ASSY
0550 15 12 1 $200.00 $200.00 1.000 AS N FENCE REPAIR, TYPE A, LINE POST ASSY
0550 15 22 1 $60.00 $300.00 5.000 AS N FENCE REPAIR, TYPE B, LINE POST ASSY
0550 15 23 2 $77.78 $700.00 9.000 AS N FENCE REPAIR, TYPE B, PULL POST ASSY
0550 15 25 1 $6.00 $1,200.00 200.000 LF N FENCE REPAIR, TYPE B, FENCE FABRIC, 5-6'
0550 15 27 1 $8.40 $1,680.00 200.000 LF N FENCE REPAIR, TYPE B, FENCE FABRIC,7.1-8
0550 15 35 1 $8.40 $1,680.00 200.000 LF N FENCE REPAIR, TYPE B, PVC C FABRIC, 5-6'
0550 15 37 1 $9.60 $1,920.00 200.000 LF N FENCE REPAIR, TYPE B, PVC C FABRIC, 7-8'
0550 60112 6 $1,101.31 $17,621.00 16.000 EA N FENCE GATE,TYP A, SGL, 6.1-12' OPENING
0550 60122 4 $721.97 $5,775.79 8.000 EA N FENCE GATE,TYP A, DBL, 6.1-12' OPENING
0550 60123 1 $2,577.19 $2,577.19 1.000 EA N FENCE GATE,TYP A, DBL, 12.1-18' OPENING
0550 60133 2 $1,725.00 $3,450.00 2.000 EA N FENCE GATE,TYP A, SLIIDE/CAN, 12.1-18.'
0550 60134 1 $2,200.00 $15,400.00 7.000 EA N FENCE GATE,TYP A, SLIIDE/CAN, 18.1-20.'
0550 60135 2 $2,334.79 $21,013.14 9.000 EA N FENCE GATE,TYP A, SLIDE/CAN, 20.1-24.0'
0550 60211 4 $818.02 $4,090.09 5.000 EA N FENCE GATE,TYP B,SGL, 0- 6.0' OPENING
0550 60212 4 $500.00 $2,000.00 4.000 EA N FENCE GATE,TYP B,SGL,6.1-12.0' OPENING
0550 60213 5 $1,028.57 $7,200.00 7.000 EA N FENCE GATE,TYP B, SGL,12.1-18.0' OPENING
0550 60214 2 $1,220.00 $2,440.00 2.000 EA N FENCE GATE,TYP B,SGL,18.1-20.0' OPENING
0550 60222 13 $1,372.50 $21,960.00 16.000 EA N FENCE GATE,TYP B, DBL, 6.1-12.0' OPENING
0550 60223 5 $856.00 $4,280.00 5.000 EA N FENCE GATE,TYP B, DBL,12.1-18.0' OPENING
0550 60224 5 $1,110.80 $11,108.00 10.000 EA N FENCE GATE,TYP B, DBL,18.1-20.0' OPENING
0550 60225 5 $1,420.00 $7,100.00 5.000 EA N FENCE GATE,TYP B, DBL, 20.1-24' OPENING
0550 60226 1 $2,000.00 $12,000.00 6.000 EA N FENCE GATE,TYP B, DBL, 24-30' OPENING
0550 60227 1 $3,500.00 $49,000.00 14.000 EA N FENCE GATE,TYP B,DBL, > THAN 30' OPENING
0550 60232 4 $1,110.00 $5,550.00 5.000 EA N FENCE GATE,TYP B,SLIDE/CANT,6.1-12'OPEN
0550 60233 4 $580.00 $2,900.00 5.000 EA N FENCE GATE,TYP B,SLIDE/CANT,12.1-18'OPEN
0550 60234 7 $2,487.53 $19,900.24 8.000 EA N FENCE GATE,TYP B,SLIDE/CANT,18.1-20'OPEN
0550 60235 6 $2,676.26 $32,115.16 12.000 EA N FENCE GATE,TYP B,SLIDE/CANT,20.1-24'OPEN
0550 60236 2 $2,860.00 $14,300.00 5.000 EA N FENCE GATE,TYP B,SLIDE/CANT,24.1-30'OPEN
0550 60237 2 $3,922.15 $74,520.94 19.000 EA N FENCE GATE,TYP B,SLI CANT, > THAN 30'
0550 60400 3 $291.67 $2,625.00 9.000 EA N FENCE GATE, RESET EXISTING
0550 60412 1 $650.00 $1,300.00 2.000 EA N FENCE GATE, WOOD, SINGLE, 6.1-12.0' OP
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0550 60424 1 $1,100.00 $1,100.00 1.000 EA N FENCE GATE, WOOD, DOUBLE, 18-20 OPEN
0550 60912 1 $1,950.00 $1,950.00 1.000 EA N FENCE GATE,SPEC A, SGL, 6.1-12' OPENING
0550 60927 1 $2,500.00 $2,500.00 1.000 EA N FENCE GATE, SPE, DOUBLE, >30' OPENING
0561  1 13 $1,031.76 $15,772,054.59 15,286.500 TN N COATING EXISTING STRUCTURAL STEEL
0561  2 5 $59.30 $1,278,720.00 21,562.000 SF N COATING EXISTING STRUCTURAL STEEL
0563  3 1 $10.00 $1,000.00 100.000 SF N ANTI-GRAFFITI COATING, SACRIFICIAL
0563  4 3 $1.55 $59,729.95 38,439.000 SF N ANTI-GRAFFITI COATING, NON-SACRIFICIAL
0570  1  1 43 $1.39 $4,684,045.74 3,374,156.000 SY N PERFORMANCE TURF
0570  1  2 210 $2.58 $15,697,648.41 6,075,383.000 SY N PERFORMANCE TURF, SOD
0571  1 11 8 $4.60 $53,360.31 11,594.000 SY N PLASTIC EROSION MAT, TRM, TYPE 1
0571  1 12 4 $6.51 $101,777.80 15,632.000 SY N PLASTIC EROSION MAT, TRM, TYPE 2
0571  1 13 1 $32.00 $704.00 22.000 SY N PLASTIC EROSION MAT, TRM, TYPE 3
0580  1  1 9 $68,615.04 $617,535.39 9.000 LS N LANDSCAPE COMPLETE- SMALL PLANTS
0580  1  2 20 $65,069.88 $1,496,607.21 23.000 LS N LANDSCAPE COMPLETE- LARGE PLANTS
0580  2  1 3 $762.50 $12,200.00 16.000 EA N LANDSCAPE- RELOCATE TREE, PALMS <14'
0580  2  2 5 $1,526.04 $114,453.10 75.000 EA N LANDSCAPE- RELOCATE TREE, PALMS >14'
0580  2  3 2 $1,250.00 $2,500.00 2.000 EA N LANDSCAPE- RELOCATE TREE, PALM CLUMP
0580  2  4 2 $900.00 $1,800.00 2.000 EA N LANDSCAPE- RELOCATE TREE, TREES <5"
0580  2  5 2 $2,000.00 $4,000.00 2.000 EA N LANDSCAPE- RELOCATE TREE, TREES >5"
0580  2  7 1 $400.00 $400.00 1.000 EA N LANDSCAPE- RELOCATE TREE, PALMS <14' SAB
0580  2  8 1 $400.00 $400.00 1.000 EA N LANDSCAPE- RELOCATE TREE, PALMS >14' SAB
0580  2 10 2 $3,750.00 $7,500.00 2.000 EA N LANDSCAPE- RELOCATE TREE, LARGE TREE
0580  2 11 1 $200.00 $10,000.00 50.000 MI N LANDSCAPE- RELOCATE TREE, LARGE TREE TRA
0580  4101 1 $1,000.00 $1,000.00 1.000 EA N LANDSCAPE- PALMS, SILVER BISMARCK PALM
0580  4102 1 $1,200.00 $1,200.00 1.000 EA N LANDSCAPE- PALMS, SILVER BISMARCK PALM
0580  4103 1 $1,500.00 $1,500.00 1.000 EA N LANDSCAPE- PALMS,SILVER BISMARCK PALM
0580  4104 1 $2,200.00 $2,200.00 1.000 EA N LANDSCAPE- PALMS, SILVER BISMARCK PALM
0580  4105 1 $2,500.00 $25,000.00 10.000 EA N LANDSCAPE- PALMS, SILVER BISMARCK PALM
0580  4106 1 $3,000.00 $30,000.00 10.000 EA N LANDSCAPE- PALMS, SILVER BISMARCK PALM
0580  4111 1 $700.00 $700.00 1.000 EA N LANDSCAPE- PALMS, PAUROTIS PALM
0580  4112 1 $850.00 $850.00 1.000 EA N LANDSCAPE- PALMS, PAUROTIS PALM
0580  4113 1 $1,200.00 $1,200.00 1.000 EA N LANDSCAPE- PALMS, PAUROTIS PALM
0580  4121 1 $1,300.00 $1,300.00 1.000 EA N LANDSCAPE- PALMS, PINDO PALM
0580  4122 1 $1,600.00 $1,600.00 1.000 EA N LANDSCAPE- PALMS, PINDO PALM
0580  4123 1 $2,500.00 $2,500.00 1.000 EA N LANDSCAPE- PALMS, PINDO PALM
0580  4124 1 $3,500.00 $3,500.00 1.000 EA N LANDSCAPE- PALMS, PINDO PALM
0580  4212 1 $3,800.00 $3,800.00 1.000 EA N LANDSCAPE- PALMS, MEDJOOL DATE PALM
0580  4213 1 $4,200.00 $4,200.00 1.000 EA N LANDSCAPE- PALMS, MEDJOOL DATE PALM
0580  4214 1 $4,800.00 $4,800.00 1.000 EA N LANDSCAPE- PALMS, MEDJOOL DATE PALM
0580  4215 1 $6,500.00 $32,500.00 5.000 EA N LANDSCAPE- PALMS, MEDJOOL DATE PALM
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0580  4216 1 $8,500.00 $42,500.00 5.000 EA N LANDSCAPE- PALMS, MEDJOOL DATE PALM
0580  4217 1 $10,000.00 $50,000.00 5.000 EA N LANDSCAPE- PALMS, MEDJOOL DATE PALM
0580  4222 1 $425.00 $425.00 1.000 EA N LANDSCAPE- PALMS, PYGMY DATE PALM MULTIP
0580  4223 1 $750.00 $750.00 1.000 EA N LANDSCAPE- PALMS, PYGMY DATE PALM MULTIP
0580  4233 1 $3,000.00 $3,000.00 1.000 EA N LANDSCAPE- PALMS, WILD DATE PALM/SYLVEST
0580  4234 1 $4,500.00 $4,500.00 1.000 EA N LANDSCAPE- PALMS, WILD DATE PALM/SYLVEST
0580  4283 1 $1,000.00 $1,000.00 1.000 EA N LANDSCAPE- PALMS, FLORIDA ROYAL PALM
0580  4284 1 $1,100.00 $5,500.00 5.000 EA N LANDSCAPE- PALMS, FLORIDA ROYAL PALM
0580  4285 1 $1,800.00 $9,000.00 5.000 EA N LANDSCAPE- PALMS, FLORIDA ROYAL PALM
0580  4286 1 $2,950.00 $14,750.00 5.000 EA N LANDSCAPE- PALMS, FLORIDA ROYAL PALM
0580  4343 1 $250.00 $250.00 1.000 EA N LANDSCAPE- PALMS, SABAL PALMETTO
0580  4344 1 $275.00 $275.00 1.000 EA N LANDSCAPE- PALMS, SABAL PALMETTO
0580  4345 1 $300.00 $3,000.00 10.000 EA N LANDSCAPE- PALMS, SABAL PALMETTO
0580  4346 1 $350.00 $3,500.00 10.000 EA N LANDSCAPE- PALMS, SABAL PALMETTO
0580  4347 1 $375.00 $3,750.00 10.000 EA N LANDSCAPE- PALMS, SABAL PALMETTO
0580  4352 1 $675.00 $675.00 1.000 EA N LANDSCAPE- PALMS, ARECA PALM
0580  4353 1 $925.00 $925.00 1.000 EA N LANDSCAPE- PALMS, ARECA PALM
0580  4354 1 $1,500.00 $1,500.00 1.000 EA N LANDSCAPE- PALMS, ARECA PALM
0580  4373 1 $500.00 $500.00 1.000 EA N LANDSCAPE- PALMS, REG SABAL PALMETTO
0580  4374 2 $625.00 $1,250.00 2.000 EA N LANDSCAPE- PALMS, REG SABAL PALMETTO
0580  4375 2 $695.45 $7,650.00 11.000 EA N LANDSCAPE- PALMS, REG SABAL PALMETTO
0580  4376 1 $750.00 $7,500.00 10.000 EA N LANDSCAPE- PALMS, REG SABAL PALMETTO
0580  4377 1 $800.00 $8,000.00 10.000 EA N LANDSCAPE- PALMS, REG SABAL PALMETTO
0580  4393 1 $800.00 $800.00 1.000 EA N LANDSCAPE- PALMS, CHINESE FAN PALM
0580  4394 1 $900.00 $900.00 1.000 EA N LANDSCAPE- PALMS, CHINESE FAN PALM
0580  4395 1 $975.00 $975.00 1.000 EA N LANDSCAPE- PALMS, CHINESE FAN PALM
0580  4403 1 $1,800.00 $1,800.00 1.000 EA N LANDSCAPE- PALMS, SENEGAL DATE PALM
0580  4404 1 $2,000.00 $20,000.00 10.000 EA N LANDSCAPE- PALMS, SENEGAL DATE PALM
0580  4443 1 $500.00 $500.00 1.000 EA N LANDSCAPE- PALMS, WASHINGTON PALM
0580  4444 1 $525.00 $525.00 1.000 EA N LANDSCAPE- PALMS, WASHINGTON PALM
0580  4445 1 $550.00 $5,500.00 10.000 EA N LANDSCAPE- PALMS, WASHINGTON PALM
0580  4446 1 $600.00 $6,000.00 10.000 EA N LANDSCAPE- PALMS, WASHINGTON PALM
0580  4447 1 $650.00 $650.00 1.000 EA N LANDSCAPE- PALMS, WASHINGTON PALM
0580  4448 1 $750.00 $750.00 1.000 EA N LANDSCAPE- PALMS, WASHINGTON PALM
0580  4449 1 $900.00 $900.00 1.000 EA N LANDSCAPE- PALMS, WASHINGTON PALM
0580  4454 1 $2,325.00 $2,325.00 1.000 EA N LANDSCAPE- PALMS, MULE PALM
0580  4471 1 $450.00 $2,250.00 5.000 EA N LANDSCAPE- PALMS, QUEEN PALM, UP TO 8'
0580  4472 1 $650.00 $3,250.00 5.000 EA N LANDSCAPE- PALMS, QUEEN PALM, 8-10'
0580  4473 1 $800.00 $4,000.00 5.000 EA N LANDSCAPE- PALMS, QUEEN PALM, 11-14'
0580  4474 1 $900.00 $900.00 1.000 EA N LANDSCAPE- PALMS, QUEEN PALM, 15-18'
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0580  4475 1 $1,500.00 $1,500.00 1.000 EA N LANDSCAPE- PALMS, QUEEN PALM, 19-24'
0580  4476 1 $2,000.00 $2,000.00 1.000 EA N LANDSCAPE- PALMS, QUEEN PALM, OVER 24'
0580  5 21 1 $80.00 $400.00 5.000 EA N LANDSCAPE- TREES, DIST SPECIFY, 7 GAL
0580  5 22 1 $150.00 $750.00 5.000 EA N LANDSCAPE- TREES, DIST SPECIFY, 15 GAL
0580  5 23 1 $200.00 $200.00 1.000 EA N LANDSCAPE- TREES, DIST SPECIFY, 30 GAL
0580  5 24 1 $450.00 $450.00 1.000 EA N LANDSCAPE- TREES, DIST SPECIFY, 45 GAL
0580  5 25 1 $600.00 $600.00 1.000 EA N LANDSCAPE- TREES, DIST SPECIFY, 65 GAL
0580  5 26 1 $1,200.00 $1,200.00 1.000 EA N LANDSCAPE- TREES, DIST SPECIFY, 100 GAL
0580  5 41 1 $100.00 $500.00 5.000 EA N LANDSCAPE- TREES, D SPEC, FG OR B&B, 2"
0580  5 42 1 $200.00 $1,000.00 5.000 EA N LANDSCAPE- TREES, D SPEC, FG OR B&B,2.5"
0580  5 43 1 $275.00 $1,375.00 5.000 EA N LANDSCAPE- TREES, D SPEC, FG OR B&B, 3"
0580  5 44 1 $350.00 $1,750.00 5.000 EA N LANDSCAPE- TREES, D SPEC, FG OR B&B, 4"
0580  5 45 1 $400.00 $2,000.00 5.000 EA N LANDSCAPE- TREES, D SPEC, FG OR B&B, 5"
0580  5 46 1 $425.00 $2,125.00 5.000 EA N LANDSCAPE- TREES, D SPEC, FG OR B&B, 6"
0580  5 47 1 $475.00 $2,375.00 5.000 EA N LANDSCAPE- TREES, D SPEC, FG OR B&B, 8"
0580  5 48 1 $525.00 $2,625.00 5.000 EA N LANDSCAPE- TREES, D SPEC, FG OR B&B,>8"
0580  5121 1 $400.00 $400.00 1.000 EA N LANDSCAPE- TREES, SOUTHERN RED CEDAR
0580  5122 1 $500.00 $500.00 1.000 EA N LANDSCAPE- TREES, SOUTHERN RED CEDAR
0580  5133 2 $616.67 $3,700.00 6.000 EA N LANDSCAPE- TREES, CRAPE MYRTLE STANDARD
0580  5134 2 $833.33 $5,000.00 6.000 EA N LANDSCAPE- TREES, CRAPE MYRTLE STANDARD
0580  5142 1 $450.00 $2,250.00 5.000 EA N LANDSCAPE- TREES, CRAPE MYRTLE MULTI
0580  5143 2 $537.50 $3,225.00 6.000 EA N LANDSCAPE- TREES, CRAPE MYRTLE MULTI
0580  5144 2 $795.83 $4,775.00 6.000 EA N LANDSCAPE- TREES, CRAPE MYRTLE MULTI
0580  5171 2 $200.00 $400.00 2.000 EA N LANDSCAPE- TREES, BALD CYPRESS
0580  5172 2 $320.00 $640.00 2.000 EA N LANDSCAPE- TREES, BALD CYPRESS
0580  5173 2 $507.50 $1,015.00 2.000 EA N LANDSCAPE- TREES, BALD CYPRESS
0580  5174 1 $650.00 $3,250.00 5.000 EA N LANDSCAPE- TREES, BALD CYPRESS
0580  5175 1 $1,000.00 $5,000.00 5.000 EA N LANDSCAPE- TREES, BALD CYPRESS
0580  5194 1 $1,250.00 $1,250.00 1.000 EA N LANDSCAPE- TREES, MAGNOLIA BLANCHARD
0580  5202 1 $600.00 $600.00 1.000 EA N LANDSCAPE- TREES, MAGNOLIA LITTLE GEM
0580  5203 1 $800.00 $800.00 1.000 EA N LANDSCAPE- TREES, MAGNOLIA LITTLE GEM
0580  5224 1 $1,200.00 $1,200.00 1.000 EA N LANDSCAPE- TREES, LIVE OAK
0580  5225 1 $2,250.00 $2,250.00 1.000 EA N LANDSCAPE- TREES, LIVE OAK
0580  5232 1 $350.00 $350.00 1.000 EA N LANDSCAPE- TREES, FL SLASH PINE
0580  5233 1 $525.00 $525.00 1.000 EA N LANDSCAPE- TREES, FL SLASH PINE
0580  5243 1 $500.00 $500.00 1.000 EA N LANDSCAPE- TREES, SILVER TRUMPET TREE
0580  5253 1 $500.00 $500.00 1.000 EA N LANDSCAPE- TREES, PINK TRUMPET TREE
0580  5303 1 $400.00 $400.00 1.000 EA N LANDSCAPE- TREES, GREEN BUTTONWOOD
0580  5312 1 $300.00 $300.00 1.000 EA N LANDSCAPE- TREES, SILVER BUTTONWOOD
0580  5313 1 $500.00 $500.00 1.000 EA N LANDSCAPE- TREES, SILVER BUTTONWOOD
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0580  5334 1 $600.00 $600.00 1.000 EA N LANDSCAPE- TREES, YELLOW POINCIANA/JACAR
0580  5382 1 $600.00 $600.00 1.000 EA N LANDSCAPE- TREES, SIMPSON'S STOPPER
0580  5413 1 $900.00 $900.00 1.000 EA N LANDSCAPE- TREES, EAST PALATKA HOLLY TRE
0580  5422 1 $350.00 $350.00 1.000 EA N LANDSCAPE- TREES, DAHOON HOLLY TREE
0580  5423 1 $550.00 $550.00 1.000 EA N LANDSCAPE- TREES, DAHOON HOLLY TREE
0580  5473 1 $600.00 $600.00 1.000 EA N LANDSCAPE- TREES, PURPLE TRUMPET TREE
0580  5571 1 $600.00 $600.00 1.000 EA N LANDSCAPE- TREES, WAX LEAF PRIVET
0580  5572 1 $1,000.00 $1,000.00 1.000 EA N LANDSCAPE- TREES, WAX LEAF PRIVET
0580  5601 1 $300.00 $300.00 1.000 EA N LANDSCAPE- TREES, SAND PINE
0580  5611 1 $300.00 $300.00 1.000 EA N LANDSCAPE- TREES, SLASH PINE
0580  5612 1 $400.00 $400.00 1.000 EA N LANDSCAPE- TREES, SLASH PINE
0580  5613 1 $550.00 $550.00 1.000 EA N LANDSCAPE- TREES, SLASH PINE
0580  5621 1 $300.00 $300.00 1.000 EA N LANDSCAPE- TREES, LONG LEAF PINE
0580  5622 1 $400.00 $400.00 1.000 EA N LANDSCAPE- TREES, LONG LEAF PINE
0580  5623 1 $600.00 $600.00 1.000 EA N LANDSCAPE- TREES, LONG LEAF PINE
0580  5631 1 $300.00 $300.00 1.000 EA N LANDSCAPE- TREES, LOBLOLLY PINE
0580  5632 1 $400.00 $400.00 1.000 EA N LANDSCAPE- TREES, LOBLOLLY PINE
0580  5653 1 $900.00 $900.00 1.000 EA N LANDSCAPE- TREES, CATHEDRAL LIVE OAK
0580  5663 1 $600.00 $600.00 1.000 EA N LANDSCAPE- TREES, JACARANDA
0580  5682 1 $400.00 $400.00 1.000 EA N LANDSCAPE- TREES, EASTERN REDBUD
0580  6401 2 $187.50 $1,125.00 6.000 EA N LANDSCAPE- LG SHRUB, DIST SPECIFIED,7-14
0580  6402 1 $225.00 $225.00 1.000 EA N LANDSCAPE- LG SHRUB, DIST SPECIFY,15-19
0580  6403 1 $300.00 $300.00 1.000 EA N LANDSCAPE- LG SHRUB, DIST SPECIFY,20-24
0580  6404 1 $400.00 $400.00 1.000 EA N LANDSCAPE- LG SHRUB, DIST SPECIFY,25-29
0580  6405 1 $625.00 $625.00 1.000 EA N LANDSCAPE- LG SHRUB, DIST SPECIFY,30-34
0580  6406 1 $850.00 $850.00 1.000 EA N LANDSCAPE- LG SHRUB, DIST SPECIFY,35-39
0580  6407 1 $200.00 $1,000.00 5.000 EA N LANDSCAPE- LG SHRUB, DIST SPECIFY,4'
0580  6408 1 $250.00 $1,250.00 5.000 EA N LANDSCAPE- LG SHRUB, DIST SPECIFY,6'
0580  6409 1 $350.00 $1,750.00 5.000 EA N LANDSCAPE- LG SHRUB, DIST SPECIFY,8'
0580  6410 1 $475.00 $2,375.00 5.000 EA N LANDSCAPE- LG SHRUB, DIST SPECIF,10'
0580  7 21 2 $19.76 $1,008.00 51.000 EA N LANDSCAPE- GR COVER, DIST SPECIFY, 1 GAL
0580  7 23 1 $25.00 $250.00 10.000 EA N LANDSCAPE- GR COVER, DIST SPECIFY, 3 GAL
0580  7 25 1 $28.00 $280.00 10.000 EA N LANDSCAPE- GR COVER, DIST SPECIFY, 5 GAL
0580  7 27 1 $35.00 $175.00 5.000 EA N LANDSCAPE- GR COVER, DIST SPECIFY, 7 GAL
0580  7 43 1 $15.00 $15.00 1.000 EA N LANDSCAPE- ORN GRAS, DIST SPECIFY, 3 GAL
0580  7 63 1 $20.00 $20.00 1.000 EA N LANDSCAPE- SM SHRUB, DIST SPECIFY, 3 GAL
0580  7103 1 $10.50 $7,371.00 702.000 EA N LANDSCAPE- SM SHRUB/GR, MUHLY GRASS
0580  8  1 1 $35.00 $3,500.00 100.000 EA N LANDSCAPE- PALM PRUNING/TRIM, MANU  <14'
0580  8  2 1 $30.00 $270,000.00 9,000.000 EA N LANDSCAPE- PALM PRUNING/TRIM, MANU >=14'
0580  8  6 1 $50.00 $500.00 10.000 EA N LANDSCAPE- STAKING AND GUYING EX PALM
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0580  8 10 1 $80.00 $8,000.00 100.000 EA N LANDSCAPE- TREE PRUNING/TRIM, MANU 1-8"
0580  8 11 1 $120.00 $12,000.00 100.000 EA N LANDSCAPE- TREE PRUNING/TRIM, MANU 8-24"
0580  8 12 1 $150.00 $15,000.00 100.000 EA N LANDSCAPE- TREE PRUNING/TRIM, MANU >=24"
0580  8 16 1 $50.00 $250.00 5.000 EA N LANDSCAPE- STAKING AND GUYING EX TREE
0580  8 30 1 $5.00 $5,000.00 1,000.000 SY N LANDSCAPE- SHRUB, PRUNING/TRIM BED, <3'
0580  8 31 1 $5.00 $5,000.00 1,000.000 SY N LANDSCAPE- SHRUB, PRUNING/TRIM BED, 3-6'
0580  8 32 1 $7.25 $3,625.00 500.000 SY N LANDSCAPE- SHRUB, PRUNING/TRIM BED, >6'
0580  8 40 1 $35.00 $3,500.00 100.000 EA N LANDSCAPE- SHRUB, PRUNING/TRIM PT, <3'
0580  8 41 1 $40.00 $4,000.00 100.000 EA N LANDSCAPE- SHRUB, PRUNING/TRIM PT, 3-6'
0580  8 42 1 $40.00 $4,000.00 100.000 EA N LANDSCAPE- SHRUB, PRUNING/TRIM PT, 6-10'
0580  8 43 1 $50.00 $500.00 10.000 EA N LANDSCAPE- SHRUB, PRUNING/TRIM PT, >10'
0580  9  1 1 $400.00 $2,000.00 5.000 EA N LANDSCAPE- PALM, COMPLETE REMOVAL, <14'
0580  9  2 1 $450.00 $11,250.00 25.000 EA N LANDSCAPE- PALM, COMPLETE REMOVAL, >=14'
0580 11  1 1 $12.00 $9,600.00 800.000 EA N LANDSCAPE- TREE INJECTION, OTC
0590  3 1 $27,400.00 $27,400.00 1.000 EA N IRRIGATION SYSTEM CONTROLLER
0590 70 5 $53,628.00 $268,140.00 5.000 LS N IRRIGATION SYSTEM
0590 70  1 8 $38,050.72 $304,405.75 8.000 LS N IRRIGATION SYSTEM REPAIRS
0630  2 11 150 $7.16 $10,219,782.76 1,427,150.000 LF N CONDUIT, F& I, OPEN TRENCH
0630  2 12 156 $15.64 $9,681,219.32 619,088.000 LF N CONDUIT, F& I, DIRECTIONAL BORE
0630  2 14 42 $14.92 $323,965.16 21,712.000 LF N CONDUIT, F& I, ABOVEGROUND
0630  2 15 33 $17.64 $1,076,308.81 61,000.000 LF N CONDUIT, F& I, BRIDGE MOUNT
0630  2 65 5 $7.69 $29,361.40 3,819.000 LF N CONDUIT, REMOVE, BRIDGE MOUNT
0632  7  1 96 $5,468.73 $2,329,680.50 426.000 PI N SIGNAL CABLE- NEW OR RECO, FUR & INSTALL
0632  7  2 31 $7.67 $439,711.70 57,345.000 LF N SIGNAL CABLE, REPAIR/REPL-FUR & INSTALL
0632  7  6 47 $589.72 $133,277.17 226.000 PI N SIGNAL CABLE, REMOVE- INTERSECTION
0632  7  7 9 $1.00 $13,163.50 13,166.000 LF N SIGNAL CABLE, REMOVE- OUTSIDE OF INTERSE
0633  1111 5 $4.75 $8,396.60 1,767.000 LF N FIBER OPTIC CABLE, F&I, OVH,2-12
0633  1112 2 $2.69 $701.30 261.000 LF N FIBER OPTIC CABLE, F&I,OVH,13-48
0633  1113 3 $2.94 $20,581.30 6,993.000 LF N FIBER OPTIC CABLE,F&I, OVH,49-96
0633  1121 39 $2.58 $1,239,526.06 481,086.000 LF N FIBER OPTIC CABLE, F&I, UG,2-12
0633  1122 27 $2.63 $431,098.29 163,972.000 LF N FIBER OPTIC CABLE, F&I, UG,13-48
0633  1123 18 $2.70 $2,732,421.27 1,013,138.000 LF N FIBER OPTIC CABLE, F&I, UG,49-96
0633  1124 6 $3.77 $374,355.00 99,302.000 LF N FIBER OPTIC CABLE, F&I, UG,97-144
0633  1410 1 $2.07 $581.67 281.000 LF N FIBER OPTIC CABLE, REL, OV
0633  1420 6 $8.11 $55,326.90 6,818.000 LF N FIBER OPTIC CABLE, REL, UG
0633  1610 4 $1.77 $5,769.48 3,267.000 LF N FIBER OPTIC CABLE, REM, OV
0633  1620 18 $.84 $143,796.15 172,208.000 LF N FIBER OPTIC CABLE, REM, UG
0633  2 31 44 $41.12 $386,935.04 9,411.000 EA N FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633  2 32 26 $86.57 $270,275.92 3,122.000 EA N FIBER OPTIC CONNECTION, INSTALL, TERM
0633  3 11 42 $853.92 $310,827.82 364.000 EA N FIBER OPTIC CONN HDWR, SPLICE ENCLOSURE



CESPO05 03/14/2017-08.33.18 Page:    31
Florida Department of Transportation

Item Average Unit Cost 
From 2016/01/01  to 2016/12/31 

Contract Type: ALL    Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101   To:  1999999999

No. of Weighted Total Total Unit
Item Conts Average Amount Quantity Meas Obs? Description

0633  3 12 36 $59.31 $34,456.25 581.000 EA N FIBER OPTIC CONN HDWR, SPLICE TRAY
0633  3 13 19 $99.07 $217,361.90 2,194.000 EA N FIBER OPTIC CONN HDWR, PRETERM CONNECT A
0633  3 14 20 $124.96 $20,868.49 167.000 EA N FIBER OPTIC CONN HDWR, BUFFER TUBE FAN O
0633  3 15 25 $1,681.15 $465,679.47 277.000 EA N FIBER OPTIC CONN HDWR, PRETERM PATCH PAN
0633  3 16 25 $1,997.78 $375,582.29 188.000 EA N FIBER OPTIC CONN HDWR, PATCH PANEL- FIE
0633  3 17 11 $153.94 $30,326.95 197.000 EA N FIBER OPTIC CONN HDWR, CONNECTOR PANEL
0633  3 31 1 $510.00 $2,040.00 4.000 EA N FIBER OPTIC CONN HDWR, SPLICE ENCLOSURE
0633  3 45 1 $650.00 $650.00 1.000 EA N FIBER OPTIC CONN HDWR, REL, PATCH PANEL
0633  3 46 2 $463.61 $1,854.45 4.000 EA N FIBER OPTIC CONN HDWR, REL, PP FT
0633  3 51 7 $836.37 $16,727.48 20.000 EA N FIBER OPTIC CONN HDWR, SPLICE ENCLOSURE
0633  3 52 2 $539.44 $4,855.00 9.000 EA N FIBER OPTIC CONN HDWR, ADJ, SPL TRAY
0633  3 53 1 $7.00 $35.00 5.000 EA N FIBER OPTIC CONNECTION HARDWARE, ADJ/MOD
0633  3 54 1 $60.00 $300.00 5.000 EA N FIBER OPTIC CONNECTION HARDWARE, REL
0633  3 55 4 $1,041.93 $11,461.18 11.000 EA N FIBER OPTIC CONN HDWR, ADJ, PATCH PANEL
0633  3 56 4 $398.36 $4,382.00 11.000 EA N FIBER OPTIC CONN HDWR, ADJ, PATCH PANEL
0633  3 57 1 $30.00 $150.00 5.000 EA N FIBER OPTIC CONN HW, ADJ/MOD, CON PAN
0633  4  1 6 $2.63 $46,162.75 17,523.000 LF N SIGNALS COMMUNIC- TWISTED PAIR CABLE
0633  4  6 2 $.50 $1,471.00 2,941.000 LF N SIGNALS COMMUNIC- TWISTED PAIR C, REMOVE
0633  8  1 16 $3.95 $301,471.71 76,368.000 LF N MULTI-CONDUCTOR COMMUNICATION CABLE, F&I
0633  8  3 2 $4.15 $4,560.00 1,100.000 LF N MULTI-CONDUCTOR COMM CABLE, INSTALL
0633  8  4 2 $2.65 $14,575.00 5,500.000 LF N MULTI-CONDUCTOR COMMUNICATION CABLE, REL
0633  8  5 2 $3.73 $1,071.10 287.000 LF N MULTI-CONDUCTOR COMMUNICATION CABLE, ADJ
0633  8  6 5 $1.14 $2,871.98 2,517.000 LF N MULTI-CONDUCTOR COMMUNICATION CABLE, REM
0634  4142 1 $1,045.48 $1,045.48 1.000 PI N SPAN WIRE ASSEMBLY, F&I, SINGLE PT, DIA
0634  4152 6 $3,124.08 $109,342.89 35.000 PI N SPAN WIRE ASSEMBLY, F&I, TWO PT, DIAG
0634  4153 13 $5,415.45 $173,294.51 32.000 PI N SPAN WIRE ASSY, F&I, TWO PT, BOX/DROP B
0634  4154 2 $3,517.13 $7,034.25 2.000 PI N SPAN WIRE ASSEMBLY, F&I, TWO PT, OTHER
0634  4400 2 $500.00 $4,000.00 8.000 PI N SPAN WIRE ASSEMBLY, ADJUST
0634  4600 19 $505.47 $63,689.64 126.000 PI N SPAN WIRE ASSEMBLY, REMOVE- POLES REMAIN
0634  5  1 5 $40.96 $18,635.00 455.000 LF N FIBERGLASS INSULATOR, FURNISH & INSTALL
0634  6  1 2 $5.10 $2,447.00 480.000 LF N MESSENGER WIRE, F&I/REPLACE
0635  2 11 158 $627.21 $6,914,950.05 11,025.000 EA N PULL & SPLICE BOX, F&I, 13" x 24"
0635  2 12 75 $1,409.41 $1,961,893.76 1,392.000 EA N PULL & SPLICE BOX, F&I, 24" X 36"
0635  2 13 39 $2,486.95 $1,313,110.21 528.000 EA N PULL & SPLICE BOX, F&I, 30" X 60" OR 36"
0635  2 30 5 $505.02 $40,906.89 81.000 EA N PULL & SPLICE BOX, INSTALL
0635  2 40 12 $461.40 $35,988.88 78.000 EA N PULL & SPLICE BOX, RELOCATE
0635  2 50 2 $139.29 $9,750.00 70.000 EA N PULL & SPLICE BOX, REPAIR
0635  3 11 14 $623.30 $174,523.57 280.000 EA N JUNCTION BOX, FURNISH & INSTALL, AERIAL
0635  3 12 30 $300.65 $272,691.10 907.000 EA N JUNCTION BOX, FURNISH & INSTALL, MOUNTED
0635  3 40 1 $275.00 $825.00 3.000 EA N JUNCTION BOX, RELOCATE
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0639  1111 12 $1,913.61 $109,075.51 57.000 AS N ELECTRICAL POWER SRV,F&I,OH,M,FURNISHED
0639  1112 19 $2,344.09 $281,290.66 120.000 AS N ELECTRICAL POWER SRV,F&I,OH,M,PUR BY CON
0639  1113 6 $2,061.73 $94,839.60 46.000 AS N ELECTRICAL POWER SRV,F&I, OH, M NOT REQ
0639  1121 10 $4,230.83 $101,539.90 24.000 AS N ELECTRICAL POWER SRV,F&I, UG,FUR BY POWE
0639  1122 57 $2,971.02 $597,174.49 201.000 AS N ELECTRICAL POWER SRV,F&I, UG,PUR CONT
0639  1123 30 $2,066.99 $210,832.68 102.000 AS N ELECTRICAL POWER SRV,F&I, UG,PUR,NOT REQ
0639  1610 15 $360.93 $7,218.51 20.000 AS N ELECTRICAL POWER SRV,REM OHD
0639  1620 10 $426.02 $24,283.39 57.000 AS N ELECTRICAL POWER SRV,REM UND
0639  2  1 96 $4.85 $1,771,959.36 365,367.000 LF N ELECTRICAL SERVICE WIRE, F&I
0639  2  4 1 $1.19 $142.80 120.000 LF N ELECTRICAL SERVICE WIRE, RELOCATE
0639  2  6 23 $.54 $33,936.75 62,306.000 LF N ELECTRICAL SERVICE WIRE, REMOVE
0639  3 11 43 $1,027.28 $447,895.46 436.000 EA N ELEC SERV DISCON, F&I, POLE MNT
0639  3 12 7 $959.56 $34,544.27 36.000 EA N ELEC SERV DISCON, F&I, CABINET
0639  3 60 9 $191.92 $10,363.75 54.000 EA N ELEC SERV DISCON, REMOVE
0639  6  1 11 $1,652.13 $337,033.94 204.000 EA N ELECTRICAL POWER SERVICE- TRANSF, F&I
0639  6  2 3 $1,927.84 $11,567.02 6.000 EA N ELECTRICAL POWER SERVICE- TRANSF, REPLAC
0639 10 2 $277.02 $13,851.00 50.000 EA N ELECTRICAL POWER SERV DIAG AND MISC REPA
0641  2 11 16 $1,116.47 $98,249.01 88.000 EA N PREST CNC POLE,F&I,TYP P-II,PEDESTAL
0641  2 12 77 $1,632.30 $528,864.32 324.000 EA N PREST CNC POLE,F&I,TYP P-II SRV POLE
0641  2 13 6 $7,520.52 $210,574.55 28.000 EA N PREST CNC POLE,F&I,TYP P-III
0641  2 14 2 $7,406.77 $199,982.77 27.000 EA N PREST CNC POLE,F&I,TYP P-IV
0641  2 15 3 $7,091.50 $92,189.52 13.000 EA N PREST CNC POLE,F&I,TYP P-V
0641  2 16 3 $10,746.15 $107,461.46 10.000 EA N PREST CNC POLE,F&I,TYP P-VI
0641  2 17 5 $11,316.18 $226,323.64 20.000 EA N PREST CNC POLE,F&I,TYP P-VII
0641  2 18 4 $12,352.55 $345,871.44 28.000 EA N PREST CNC POLE,F&I,TYP P-VIII
0641  2 19 1 $9,446.95 $47,234.75 5.000 EA N PREST CNC POLE,F&I, CUSTOM DESIGN
0641  2 30 1 $4,000.00 $4,000.00 1.000 EA N PREST CNC POLE, INSTALL
0641  2 60 23 $577.61 $30,035.82 52.000 EA N PREST CNC POLE, REMOVE
0641  2 70 23 $2,631.53 $376,309.11 143.000 EA N PREST CNC POLE, REMOVE SHALLOW
0641  2 80 22 $3,052.71 $299,165.38 98.000 EA N PREST CNC POLE, REMOVE COMPLETE
0641  3163 7 $22,103.92 $994,676.53 45.000 EA N CONCRETE CCTV POLE, FUR & INS W/LOW
0641  3169 2 $22,537.94 $1,690,345.72 75.000 EA N CONCRETE CCTV POLE, FUR & INS W/LOW
0641  3175 5 $25,943.77 $285,381.45 11.000 EA N CONCRETE CCTV POLE, FUR & INS W/LOW
0641  3180 4 $25,571.90 $179,003.27 7.000 EA N CONCRETE CCTV POLE, FUR & INS W/LOW
0641  3186 4 $27,594.86 $165,569.18 6.000 EA N CONCRETE CCTV POLE, FUR & INS W/LOW
0641  3263 6 $16,887.06 $185,757.70 11.000 EA N CONCRETE CCTV POLE, FUR & INS W/O LOW
0641  3269 2 $13,800.00 $41,400.00 3.000 EA N CONCRETE CCTV POLE, FUR & INS W/O LOW
0641  3275 1 $22,344.00 $22,344.00 1.000 EA N CONCRETE CCTV POLE, FUR & INS W/O LOW
0641  3286 1 $28,435.00 $28,435.00 1.000 EA N CONCRETE CCTV POLE, FUR & INS W/O LOW
0641  3700 4 $1,838.50 $12,869.48 7.000 EA N CONCRETE CCTV POLE, REMOVE
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0641  3800 2 $5,244.44 $47,200.00 9.000 EA N CONCRETE CCTV POLE, REMOVE
0643600 3 $556.85 $3,341.09 6.000 EA N STRAIN POLE, WOOD, REMOVE
0646  1 11 101 $1,103.87 $1,458,206.71 1,321.000 EA N ALUMINUM SIGNALS POLE, PEDESTAL
0646  1 12 22 $905.39 $169,308.78 187.000 EA N ALUMINUM SIGNALS POLE, PED DETECT POST
0646  1 30 6 $799.99 $44,799.40 56.000 EA N ALUMINUM SIGNALS POLE, INSTALL
0646  1 40 14 $760.60 $47,157.05 62.000 EA N ALUMINUM SIGNALS POLE, RELOCATE
0646  1 60 63 $194.05 $80,725.43 416.000 EA N ALUMINUM SIGNALS POLE, REMOVE
0646  2600 1 $79.73 $159.46 2.000 EA N ALUMINUM POLE- INDEX 17900, REMOVE
0649  1 61 1 $6,899.77 $6,899.77 1.000 EA N STEEL STRAIN POLE, REMOVE PEDESTAL OR SE
0649  1 63 2 $2,586.29 $12,931.45 5.000 EA N STEEL STRAIN POLE, REMOVE, SHALLOW, BOLT
0649  1 65 5 $5,383.56 $193,808.32 36.000 EA N STEEL STRAIN POLE, REMOVE,DEEP, BOLT
0649  2150 2 $42,200.00 $211,000.00 5.000 EA N STEEL CCTV POLE, F&I W/ LOW, 50'
0649 31101 20 $27,826.24 $1,920,010.62 69.000 EA N M/ARM,F&I, WS-150,SING ARM,W/0 LUM-36
0649 31102 23 $29,617.03 $2,221,277.49 75.000 EA N M/ARM,F&I, WS-150,SINGLE ARM,W/0 LUM-46
0649 31103 24 $35,113.42 $2,738,846.47 78.000 EA N M/ARM,F&I, WS-150,SING ARM,W/0 LUM-60
0649 31104 18 $38,041.45 $1,483,616.63 39.000 EA N M/ARM,F&I, WS-150,SING ARM,W/0 LUM-70.5
0649 31105 14 $37,504.62 $1,462,679.99 39.000 EA N M/ARM,F&I, WS-150,SINGLE ARM,W/0 LUM-78
0649 31106 2 $33,194.19 $531,106.96 16.000 EA N M/ARM,F&I, WS-150,SINGLE ARM,W/ LUM-36'
0649 31108 3 $39,307.12 $786,142.48 20.000 EA N M/ARM,F&I, WS-150,SINGLE ARM,W LUM-60
0649 31109 5 $35,937.18 $467,183.29 13.000 EA N M/ARM,F&I, WS-150,SINGLE ARM,W LUM-70.5
0649 31111 2 $34,501.38 $69,002.75 2.000 EA N M/ARM,F&I, WS-150,DBL ARM,W/0 LU 36-46
0649 31112 2 $33,200.69 $66,401.38 2.000 EA N M/ARM,F&I, WS-150,DBL ARM,W/0 LU 36-60
0649 31113 2 $51,000.00 $102,000.00 2.000 EA N M/ARM,F&I, WS-150,DBL ARM,W/0 LU 36-70.5
0649 31114 2 $44,291.56 $88,583.12 2.000 EA N M/ARM,F&I, WS-150,DBL ARM,W/0 LU 46-46
0649 31115 2 $48,351.29 $96,702.57 2.000 EA N M/ARM,F&I, WS-150,DBL ARM,W/0 LU 46-60
0649 31116 1 $57,600.00 $57,600.00 1.000 EA N M/ARM,F&I, WS-150,DBL ARM,W/0 LU 46-70.5
0649 31117 4 $54,091.13 $216,364.50 4.000 EA N M/ARM,F&I, WS-150,DBL ARM,W/0 LU 60-60
0649 31118 3 $54,354.11 $217,416.43 4.000 EA N M/ARM,F&I, WS-150,DBL ARM,W/0 LU 60-70.5
0649 31119 1 $51,084.80 $102,169.60 2.000 EA N M/ARM,F&I, WS-150,DBL ARM,W/O LU 70.5-70
0649 31201 4 $23,177.11 $139,062.67 6.000 EA N M/ARM,F&I, WS-130,SINGLE ARM,W/0 LUM-36
0649 31202 7 $26,751.52 $214,012.17 8.000 EA N M/ARM,F&I, WS-130,SINGLE ARM,W/0 LUM-46
0649 31203 13 $32,583.64 $1,010,092.84 31.000 EA N M/ARM,F&I, WS-130,SINGLE ARM,W/0 LUM-60
0649 31204 13 $36,792.69 $1,177,366.00 32.000 EA N M/ARM,F&I, WS-130,SINGLE ARM,W/0 LU 70.5
0649 31205 10 $35,776.46 $930,188.07 26.000 EA N M/ARM,F&I, WS-130,SINGLE ARM,W/0 LU 78
0649 31206 3 $32,526.35 $97,579.05 3.000 EA N M/ARM,F&I, WS-130,SINGLE ARM,W/ LU, 36
0649 31207 3 $33,747.43 $236,232.03 7.000 EA N M/ARM,F&I, WS-130,SINGLE ARM,W/ LU 46
0649 31208 6 $39,111.40 $508,448.24 13.000 EA N M/ARM,F&I, WS-130,SINGLE ARM,W/ LU 60
0649 31209 3 $43,687.58 $174,750.33 4.000 EA N M/ARM,F&I, WS-130,SINGLE ARM,W/ LU 70.5
0649 31212 1 $31,000.00 $31,000.00 1.000 EA N M/ARM,F&I, WS-130,DBL ARM,W/0 LU 36-60
0649 31213 1 $37,400.00 $37,400.00 1.000 EA N M/ARM,F&I, WS-130,DBL ARM,W/0 LU 36-70.5
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0649 31215 1 $43,262.00 $43,262.00 1.000 EA N M/ARM,F&I, WS-130,DBL ARM,W/0 LU 46-60
0649 31216 1 $38,700.00 $38,700.00 1.000 EA N M/ARM,F&I, WS-130,DBL ARM,W/0 LU 46-70.5
0649 31217 2 $40,073.50 $80,147.00 2.000 EA N M/ARM,F&I, WS-130,DBL ARM,W/0 LU 60-60
0649 31218 2 $40,734.00 $81,468.00 2.000 EA N M/ARM,F&I, WS-130,DBL ARM,W/0 LU 60-70.5
0649 31219 2 $48,462.69 $96,925.37 2.000 EA N M/ARM,F&I, WS-130, DBLARM,W/0 LU 70.5
0649 31299 2 $58,325.60 $874,884.00 15.000 EA N M/ARM,F&I, WS-130, CUSTOM
0649 31301 1 $28,000.00 $28,000.00 1.000 EA N M/ARM,F&I, WS-110,SINGLE ARM,W/0 LUM-36
0649 31302 2 $29,000.00 $58,000.00 2.000 EA N M/ARM,F&I, WS-110,SINGLE ARM,W/0 LUM-46
0649 31303 1 $36,850.00 $368,500.00 10.000 EA N M/ARM,F&I, WS-110,SINGLE ARM,W/0 LUM-60
0649 31304 2 $39,850.00 $79,700.00 2.000 EA N M/ARM,F&I,WS-110,SINGLE ARM,W/0 LUM-70.5
0649 31305 1 $41,300.00 $41,300.00 1.000 EA N M/ARM,F&I,WS-110,SINGLE ARM,W/0 LUM-78
0649 31308 1 $39,000.00 $78,000.00 2.000 EA N M/ARM,F&I,WS-110,SINGLE ARM,W/ LUM-60
0649 31309 1 $43,000.00 $43,000.00 1.000 EA N M/ARM,F&I,WS-110,SINGLE ARM,W/ LUM-70.5
0649 31999 16 $47,310.69 $1,892,427.58 40.000 EA N M/ARM,F&I, CUSTOM WIND SPEED, CUSTOM ARM
0649 36100 1 $1,955.00 $1,955.00 1.000 EA N M/ARM, REMOVE POLE
0649 36300 33 $2,161.30 $352,292.32 163.000 EA N M/ARM, REMOVE POLE- SHALLOW
0649 36500 16 $4,696.92 $286,511.97 61.000 EA N M/ARM, REMOVE POLE- DEEP/COMPLETE
0649 36700 1 $1,100.00 $1,100.00 1.000 EA N M/ARM, REMOVE ARM- POLE REMAINS
0649 38000 3 $918.84 $317,000.00 345.000 EA N M/ARM, REPAIR
0649 39103 1 $60,000.00 $60,000.00 1.000 EA N M/ARM,F&I SP, WS-150,SING ARM,W/0 LUM-60
0650  1 11 10 $661.70 $41,687.22 63.000 AS N TRAFFIC SIGNAL,F&I ALUMINUM, 1 S 1 W
0650  1 12 2 $1,268.02 $6,340.09 5.000 AS N TRAFFIC SIGNAL,F&I ALUMINUM, 1 S 2-4 W
0650  1 13 2 $912.13 $3,648.50 4.000 AS N TRAFFIC SIGNAL,F&I ALUMINUM, 2 S 1-2 W
0650  1 14 75 $949.44 $1,794,439.39 1,890.000 AS N TRAFFIC SIGNAL,F&I ALUMINUM, 3 S 1 W
0650  1 15 3 $1,470.44 $27,938.35 19.000 AS N TRAFFIC SIGNAL,F&I ALUMINUM, 3 S 2-4 W
0650  1 16 38 $1,225.70 $267,201.56 218.000 AS N TRAFFIC SIGNAL,F&I ALUMINUM, 4 S 1 W
0650  1 18 26 $1,417.23 $340,135.39 240.000 AS N TRAFFIC SIGNAL,F&I ALUMINUM, 5 S STR 1 W
0650  1 19 16 $1,390.54 $97,337.75 70.000 AS N TRAFFIC SIGNAL,F&I ALUMINUM, 5 S CL 1 W
0650  1 24 2 $837.16 $44,369.50 53.000 AS N TRAFFIC SIGNAL,F&I POLY W/AL, 3 S
0650  1 25 2 $1,418.83 $17,026.00 12.000 AS N TRAFFIC SIGNAL, F&I, POLY W/ALUM, 3 SEC
0650  1 26 2 $1,046.50 $8,372.00 8.000 AS N TRAFFIC SIGNAL,F&I POLY W/AL, 4 S
0650  1 29 2 $1,234.36 $27,156.00 22.000 AS N TRAFFIC SIGNAL,F&I POLY, 5 S CL 1 W
0650  1 34 7 $931.94 $155,633.80 167.000 AS N TRAFFIC SIGNAL,F&I POLYCARBON, 3 S 1 W
0650  1 35 2 $1,397.50 $16,770.00 12.000 AS N TRAFFIC SIGNAL, F&I, POLY, 3 SEC, 2-4 W
0650  1 36 2 $1,037.00 $8,296.00 8.000 AS N TRAFFIC SIGNAL,F&I POLYCARBON, 4 S 1 W
0650  1 38 4 $1,391.75 $15,309.28 11.000 AS N TRAFFIC SIGNAL, F&I POLYCARB, 5 SEC, 1W
0650  1 39 2 $1,241.36 $27,310.00 22.000 AS N TRAFFIC SIGNAL, F&I, POLY, 5 SEC, 1 W
0650  1 44 8 $3,462.64 $110,804.56 32.000 AS N TRAFFIC SIGNAL,F&I PROGRAMMABLE, 3 S 1 W
0650  1 46 2 $3,188.64 $6,377.27 2.000 AS N TRAFFIC SIGNAL, F&I, 4S, 1 W PROG
0650  1 50 4 $274.75 $43,410.00 158.000 AS N TRAFFIC SIGNAL, INSTALL



CESPO05 03/14/2017-08.33.18 Page:    35
Florida Department of Transportation

Item Average Unit Cost 
From 2016/01/01  to 2016/12/31 

Contract Type: ALL    Statewide
Displaying: VALID ITEMS WITH HITS
From: 0101   To:  1999999999

No. of Weighted Total Total Unit
Item Conts Average Amount Quantity Meas Obs? Description

0650  1 60 25 $67.94 $36,957.52 544.000 AS N TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN
0650  1 70 15 $384.05 $102,926.50 268.000 AS N TRAFFIC SIGNAL, RELOCATE
0650  2101 1 $160.00 $2,560.00 16.000 EA N VEHIC SIGNAL AUX, REP/RETROFIT- F&I, BAC
0650  2102 12 $235.22 $41,398.84 176.000 EA N VEHIC SIGNAL AUX, REP/RETROFIT- F&I, BAC
0650  2105 6 $76.41 $9,169.60 120.000 EA N VEHIC SIGNAL AUX, REP/RETROFIT- F&I, VIS
0650  2108 6 $311.60 $37,392.00 120.000 EA N VEHIC SIGNAL AUX, REP/RETROFIT- F&I, SEC
0653  1 11 97 $683.83 $1,049,679.57 1,535.000 AS N PEDESTRIAN SIGNAL, F&I LED COUNT, 1 WAY
0653  1 12 61 $1,218.99 $474,188.18 389.000 AS N PEDESTRIAN SIGNAL, F&I LED COUNT, 2 WAYS
0653  1 40 12 $423.62 $53,799.37 127.000 AS N PEDESTRIAN SIGNAL, RELOCATE
0653  1 60 47 $77.06 $41,457.77 538.000 AS N PEDESTRIAN SIGNAL, REMOVE
0654  2 11 8 $6,506.43 $416,411.38 64.000 AS N RECT RAPID FLASH BEACON, F&I AC, SINGLE
0654  2 12 9 $7,242.63 $478,013.68 66.000 AS N RECT RAPID FLASH BEACON, F&I AC, DOUBLE
0654  2 14 4 $4,416.12 $185,477.00 42.000 EA N RECT RAPID FLASH BEACON, F&I AC, RRFB UN
0654  2 21 10 $9,419.49 $546,330.43 58.000 AS N RECT RAPID FLASH BEACON, F&I SOL, SINGLE
0654  2 22 8 $10,051.74 $502,587.14 50.000 AS N RECT RAPID FLASH BEACON, F&I SOL, DOUBLE
0654  2 30 2 $1,461.94 $5,847.76 4.000 AS N RECT RAPID FLASH BEACON, INSTALL
0654  2 60 3 $516.09 $3,096.54 6.000 AS N RECT RAPID FLASH BEACON, REMOVE
0659  1101 4 $373.15 $17,911.20 48.000 EA N MOUNTING ASSEMBLY, REP/REPLACE/RETRO- MA
0659  1102 4 $393.15 $18,871.20 48.000 EA N MOUNTING ASSEMBLY, REP/REPLACE/RETRO- SP
0659  1104 1 $895.00 $9,845.00 11.000 EA N MOUNTING ASSEMBLY, REP/REPLACE/RETRO- DI
0660  1101 7 $159.06 $9,861.50 62.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 1
0660  1102 3 $168.17 $3,868.00 23.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 2
0660  1103 1 $185.00 $740.00 4.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 3
0660  1104 1 $250.00 $1,500.00 6.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 4
0660  1105 1 $439.00 $878.00 2.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 5
0660  1106 2 $430.00 $6,880.00 16.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 6
0660  1109 33 $227.08 $83,112.87 366.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 9
0660  1110 13 $302.64 $49,028.08 162.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 10
0660  1111 2 $284.02 $2,272.12 8.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 11
0660  1112 3 $312.84 $8,759.66 28.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 12
0660  1600 8 $33.79 $5,540.80 164.000 EA N LOOP DETECTOR INDUCTIVE, REMOVE
0660  2101 44 $988.14 $1,032,609.55 1,045.000 AS N LOOP ASSEMBLY- F&I, TYPE A
0660  2102 57 $725.57 $656,640.76 905.000 AS N LOOP ASSEMBLY, F&I, TYPE B
0660  2103 2 $510.75 $2,553.75 5.000 AS N LOOP ASSEMBLY, F&I, TYPE C
0660  2106 71 $937.88 $923,809.12 985.000 AS N LOOP ASSEMBLY, F&I, TYPE F
0660  2107 1 $345.00 $345.00 1.000 AS N LOOP ASSEMBLY, F&I, TYPE G
0660  3 11 17 $1,274.68 $359,460.31 282.000 EA N VEHICLE DETECTION SYSTEM- MICRO,F&I, CAB
0660  3 12 15 $8,024.90 $1,813,626.40 226.000 EA N VEHICLE DETECTION SYSTEM- MICRO,F&I, ABO
0660  3 41 2 $676.84 $1,353.68 2.000 EA N VEHICLE DETECTION SYS- MICR, REL CAB EQU
0660  3 42 1 $3,000.00 $3,000.00 1.000 EA N VEHICLE DETECTION SYSTEM- MICRO,REL,ABOV
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0660  3 51 1 $700.00 $700.00 1.000 EA N VEHICLE DETECTION SYSTEM- MICRO,A&J,CAB
0660  3 52 2 $1,071.43 $15,000.00 14.000 EA N VEHICLE DETECTION SYSTEM- MICRO,A&J,ABOV
0660  3 60 6 $556.84 $28,398.92 51.000 EA N VEHICLE DETECTION SYSTEM- MICRO,REM,SYST
0660  4 11 33 $8,443.82 $1,038,589.94 123.000 EA N VEHICLE DETECTION SYSTEM- VIDEO, CABINET
0660  4 12 33 $3,513.25 $1,061,002.90 302.000 EA N VEHICLE DETECTION SYSTEM- VIDEO, ABOVE G
0660  4 41 3 $676.01 $6,760.08 10.000 EA N VEHICLE DETECTION SYSTEM- VIDEO, CABINET
0660  4 42 7 $954.07 $22,897.68 24.000 EA N VEHICLE DETECTION SYSTEM- VIDEO, ABOVE G
0660  4 51 2 $275.01 $1,375.04 5.000 EA N VEHICLE DETECTION SYSTEM- VIDEO, CABINET
0660  4 52 1 $1,440.32 $1,440.32 1.000 EA N VEHICLE DETECTION SYSTEM- VIDEO, ABOVE G
0660  4 60 1 $1,209.68 $4,838.72 4.000 EA N VEHICLE DETECTION SYSTEM- VIDEO, REMOVE
0660  5 11 1 $6,190.00 $6,190.00 1.000 EA N VEHICLE DETECTION SYSTEM- W MAG, CAB EQU
0660  5 12 1 $9,590.00 $9,590.00 1.000 EA N VEHICLE DETECTION SYSTEM- W MAG, AG EQUI
0660  5 13 1 $7,490.00 $7,490.00 1.000 EA N VEHICLE DETECTION SYSTEM- W MAG, IN-ROAD
0660  5 41 1 $1,280.00 $1,280.00 1.000 EA N VEHICLE DETECTION SYSTEM- W MAG, CAB EQU
0660  5 42 2 $1,716.50 $3,433.00 2.000 EA N VEHICLE DETECTION SYSTEM- W MAG, AG EQUI
0660  5 60 1 $600.00 $600.00 1.000 EA N VEHICLE DETECTION SYSTEM- W MAG, REMOVE
0660  6111 4 $7,865.45 $55,058.12 7.000 EA N VEHICLE DETECTION SYSTEM- AVI T,F&I, CAB
0660  6112 4 $15,866.99 $95,201.96 6.000 EA N VEHICLE DETECTION SYSTEM- AVI T,F&I, ABO
0660  6121 7 $1,325.86 $47,730.82 36.000 EA N VEHICLE DETECTION SYSTEM- AVI B,F&I, CAB
0660  6122 8 $8,270.46 $578,932.28 70.000 EA N VEHICLE DETECTION SYSTEM- AVI B,F&I, ABO
0660  6311 2 $578.25 $2,891.26 5.000 EA N VEHICLE DET SYS- AVI, INS, TRNSP, CAB E
0660  6312 2 $1,162.55 $6,975.27 6.000 EA N VEHICLE DET SYS- AVI, INS, TRNSP, ABOV G
0660  6321 1 $1,009.98 $2,019.96 2.000 EA N VEHICLE DETECTION SYSTEM- AVI B,INST,CAB
0660  6322 1 $1,138.76 $2,277.52 2.000 EA N VEHICLE DETECTION SYSTEM- AVI B,INS, ABO
0660  6411 1 $563.62 $563.62 1.000 EA N VEHICLE DETECTION SYSTEM- AVI T, REL
0660  6412 2 $898.27 $2,694.80 3.000 EA N VEHICLE DETECTION SYSTEM- AVI T, REL
0660  6421 3 $543.06 $2,715.28 5.000 EA N VEHICLE DETECTION SYSTEM- AVI B, REL
0660  6422 5 $1,077.62 $17,241.98 16.000 EA N VEHICLE DETECTION SYSTEM- AVI B, REL
0660  6521 1 $800.00 $800.00 1.000 EA N VEHICLE DET SYS- AVI, ADJ/MOD, BLUET, CA
0660  6522 1 $1,500.00 $1,500.00 1.000 EA N VEHICLE DET SYS- AVI, ADJ/MOD,BLUET, AG
0660  6600 6 $516.08 $14,966.27 29.000 EA N VEHICLE DETECTION SYSTEM- AVI REMOVE
0663  1110 14 $7,201.44 $403,280.45 56.000 EA N SIGNAL PRIO & PREEMP, F&I, OPTICAL,COMPL
0663  1111 2 $4,838.59 $14,515.76 3.000 EA N SIGNAL PRIO & PREEMP, F&I, OPTICAL,CAB E
0663  1112 2 $985.02 $8,865.14 9.000 EA N SIGNAL PRIO & PREEMP, F&I, OPTICAL,DETEC
0663  1120 7 $8,458.39 $1,674,760.48 198.000 EA N SIGNAL PRIO & PREEMP, F&I, GPS,COMPL
0663  1400 4 $1,712.44 $17,124.44 10.000 EA N SIGNAL PRIO & PREEMP, RELOCATE
0663  1600 1 $226.20 $7,690.80 34.000 EA N SIGNAL PRIO & PREEMP, REMOVE
0665  1 11 98 $226.91 $341,039.65 1,503.000 EA N PEDESTRIAN DETECTOR, F&I, STANDARD
0665  1 12 21 $1,710.00 $658,348.85 385.000 EA N PEDESTRIAN DETECTOR, F&I, ACCESSIBLE
0665  1 40 13 $128.71 $14,930.42 116.000 EA N PEDESTRIAN DETECTOR, RELOCATE
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0665  1 50 1 $79.73 $478.38 6.000 EA N PEDESTRIAN DETECTOR, ADJUST/MODIFY
0665  1 60 49 $70.75 $48,674.93 688.000 EA N PEDESTRIAN DETECTOR, REMOVE
0670  4  1 11 $1,687.63 $148,511.80 88.000 AS N INTERSECTION CONTROL BEACON CONTROLLER
0670  5110 16 $26,302.93 $1,472,963.99 56.000 AS N TRAF CNTL ASSEM, F&I, NEMA
0670  5111 25 $24,692.42 $963,004.56 39.000 AS N TRAF CNTL ASSEM, F&I, NEMA, 1 PREEMPT
0670  5112 10 $19,208.55 $307,336.74 16.000 AS N TRAF CNTL ASSEM, F&I, NEMA, 2 PREEMPT
0670  5120 18 $23,563.70 $1,673,022.60 71.000 AS N TRAF CNTL ASSEM, F&I, 170
0670  5121 1 $25,927.40 $25,927.40 1.000 AS N TRAF CNTL ASSEM, F&I, 170,1PREEM PLAN
0670  5122 1 $25,383.60 $25,383.60 1.000 AS N TRAF CNTL ASSEM, F&I, 170,2 PREEM PLANS
0670  5140 6 $25,372.01 $431,324.24 17.000 AS N TRAF CNTL ASSEM, F&I, MODEL 2070
0670  5141 5 $27,265.43 $299,919.76 11.000 AS N TRAF CNTL ASSEM, F&I, 2070, 1 PREEMPT
0670  5150 5 $18,835.13 $150,681.00 8.000 AS N TRAF CNTL ASSEM, F&I, ATC, NONE
0670  5151 5 $30,750.32 $307,503.21 10.000 AS N TRAF CNTL ASSEM, F&I, ATC, 1 PREEMPT
0670  5152 4 $17,963.50 $107,781.00 6.000 AS N TRAF CNTL ASSEM, F&I, ATC, 2 PREEMPT
0670  5300 8 $2,416.14 $57,987.36 24.000 AS N TRAF CNTL ASSEM, INSTALL
0670  5400 66 $1,972.98 $621,487.31 315.000 AS N TRAF CNTL ASSEM, MODIFY
0670  5500 2 $1,812.50 $10,875.00 6.000 AS N TRAF CNTL ASSEM, RELOCATE
0670  5600 59 $516.19 $80,524.98 156.000 AS N TRAF CNTL ASSEM, REMOVE
0671  2 11 1 $3,538.00 $7,076.00 2.000 EA N TRAFFIC CONTROLLER, F&I, NEMA
0671  2 40 2 $2,657.57 $398,635.47 150.000 EA N TRAFFIC CONTROLLER, MODIFY
0671  2 50 1 $466.09 $466.09 1.000 EA N TRAFFIC CONTROLLER, RELOCATE
0671  2 60 1 $452.40 $904.80 2.000 EA N TRAFFIC CONTROLLER, REMOVE
0676  1116 1 $11,592.79 $11,592.79 1.000 EA N TRAFFIC SIGNAL CONTR CAB, F&I, NEMA S 1
0676  1134 1 $2,890.00 $2,890.00 1.000 EA N TRAFFIC SIGL CONTR CAB, F&I, NEMA UW S 4
0676  1500 2 $1,438.07 $2,876.14 2.000 EA N TRAFFIC SIGNAL CONTR CAB, ADJUST/MODIFY
0676  1600 1 $388.11 $388.11 1.000 EA N TRAFFIC SIGNAL CONTR CAB, REMOVE
0676  2111 3 $4,904.56 $78,472.90 16.000 EA N ITS CABINET- F&I, POLE, 336
0676  2112 2 $5,466.67 $98,400.00 18.000 EA N ITS CABINET- F&I, POLE, 336S
0676  2121 3 $6,885.27 $41,311.62 6.000 EA N ITS CABINET- F&I, POLE, 336
0676  2122 7 $5,382.37 $823,503.21 153.000 EA N ITS CABINET- F&I, POLE, 336S
0676  2123 1 $7,700.00 $7,700.00 1.000 EA N ITS CAB, F&I, POLE W/SUN, 24'X66'X30'
0676  2132 1 $6,000.00 $36,000.00 6.000 EA N ITS CABINET- F&I, BASE, 336S
0676  2142 2 $9,518.18 $104,700.00 11.000 EA N ITS CABINET- F&I, BASE WITH SUN, 336S
0676  2143 9 $8,291.42 $323,365.46 39.000 EA N ITS CABINET- F&I, BASE, 334
0676  2144 2 $11,309.52 $56,547.60 5.000 EA N ITS CABINET- F&I, BASE, 340
0676  2400 4 $2,472.43 $17,307.01 7.000 EA N ITS CABINET- RELOCATE
0676  2500 3 $2,622.32 $39,334.80 15.000 EA N ITS CABINET- ADJUST/MODIFY
0676  2600 10 $665.87 $38,620.18 58.000 EA N ITS CABINET- REMOVE
0676  3 10 6 $1,050.91 $77,767.51 74.000 EA N SMALL EQUIPMENT ENCLOSURE, F&I,>10X13X11
0676  3 60 1 $285.12 $570.24 2.000 EA N SMALL EQUIPMENT ENCLOSURE, REMOVE
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0677  1 11 1 $46,695.61 $46,695.61 1.000 EA N EQUIPMENT SHELTER, F&I, UP TO 120 SF
0678  1104 1 $43.75 $43.75 1.000 EA N CNTRL ACCESS, F&I, LOAD SWITCH
0678  1107 2 $709.75 $1,419.50 2.000 EA N CNTRL ACCESS, F&I, TYPE 1 TIME SWITCH
0678  1113 2 $2,000.00 $80,000.00 40.000 EA N CNTRL ACCESS, F&I, GPS TIME SYNC
0680  1112 1 $51,000.00 $306,000.00 6.000 EA N SYS CONTROL EQP, F&I,ADAPTIVE SIGNA- NEM
0680  1113 1 $7,050.00 $183,300.00 26.000 EA N SYS CONTROL EQP, F&I,ADAPTIVE SIGNA- NEM
0680  1422 1 $18,726.20 $18,726.20 1.000 EA N SYS CONTROL EQP, REL,ADAPTIVE SIGNA- 170
0680  1423 1 $1,792.00 $7,168.00 4.000 EA N SYS CONTROL EQP, REL,ADAPTIVE SIGNA- 170
0682  1111 2 $6,400.00 $12,800.00 2.000 EA N ITS CCTV  CAMERA, F&I, DOME ENCL-PRES.
0682  1112 2 $9,001.00 $18,002.00 2.000 EA N ITS CCTV  CAMERA, F&I, DOME ENCL-PRES.
0682  1113 12 $5,389.55 $927,002.85 172.000 EA N ITS CCTV  CAMERA, F&I, DOME ENCL-PRESS
0682  1132 2 $4,377.78 $17,511.12 4.000 EA N ITS CCTV  CAMERA, F&I, DOME, IP STD DEF
0682  1133 8 $7,469.38 $403,346.56 54.000 EA N ITS CCTV  CAMERA, F&I, DOME ENCL-NP.
0682  1153 1 $3,880.00 $15,520.00 4.000 EA N ITS CCTV CAMERA, F&I, STATIONARY, IP, HI
0682  1300 3 $1,714.16 $11,999.14 7.000 EA N ITS CCTV  CAMERA, INSTALL
0682  1400 7 $2,183.43 $24,017.71 11.000 EA N ITS CCTV  CAMERA, RELOCATE
0682  1500 2 $1,241.25 $2,482.50 2.000 EA N ITS CCTV  CAMERA, ADJUST/MODIFY
0682  1600 9 $370.36 $16,666.22 45.000 EA N ITS CCTV  CAMERA,  REM0VE & DISPOSAL
0682  1800 2 $189.78 $190,539.12 1,004.000 EA N ITS CCTV  CAMERA,  PREVENTATIVE MAINT
0682  1900 2 $357.78 $35,777.50 100.000 EA N ITS CCTV  CAMERA,  DIAG AND MISC REPAIR
0682  2 40 1 $150.00 $300.00 2.000 EA N VIDEO DISPLAY EQUIPMENT, RELOCATE
0684  1  1 42 $3,178.93 $1,249,320.83 393.000 EA N MANAGED FIELD ETHERNET SWITCH, F&I
0684  1  3 2 $345.99 $3,459.90 10.000 EA N MANAGED FIELD ETHERNET SWITCH, INSTALL
0684  1  4 3 $833.21 $4,166.07 5.000 EA N MANAGED FIELD ETHERNET SWITCH, RELOCATE
0684  1  5 2 $462.21 $2,773.25 6.000 EA N MANAGED FIELD ETHERNET SWITCH, ADJUST &
0684  1  6 4 $190.00 $9,499.95 50.000 EA N MANAGED FIELD ETHERNET SWITCH, REMOVE
0684  2  1 10 $864.49 $140,047.09 162.000 EA N DEVICE SERVER, F&I
0684  2  6 2 $253.33 $760.00 3.000 EA N DEVICE SERVER, REMOVE
0684  3 11 4 $3,309.90 $19,859.42 6.000 EA N DIGITAL VIDEO ENC W SO, F&I HARD ENCODER
0684  3 41 1 $178.05 $178.05 1.000 EA N DIGITAL VIDEO ENC W SO, REL HARD ENCODER
0684  3 61 1 $100.00 $300.00 3.000 EA N DIGITAL VIDEO ENC W SO, REM HARD ENCODER
0684  5  1 5 $789.59 $80,537.80 102.000 EA N MEDIA CONVERTER, FURNISH & INSTALL
0684  5  6 1 $150.00 $3,000.00 20.000 EA N MEDIA CONVERTER, REMOVE
0684  6 11 5 $4,322.20 $51,866.36 12.000 EA N WIRELESS COMMUNICATION DEVICE, F&I, ETHE
0684  6 12 3 $6,149.08 $233,665.04 38.000 EA N WIRELESS COMMUNICATION DEVICE, F&I, ETHE
0684  6 13 2 $1,121.68 $3,365.04 3.000 EA N WIRELESS COMMUNICATION DEVICE, F&I, SERI
0684  6 30 1 $1,197.78 $2,395.56 2.000 EA N WIRELESS COMMUNICATION DEVICE, INSTALL
0684  6 40 2 $1,181.49 $2,362.98 2.000 EA N WIRELESS COMMUNICATION DEVICE, RELOCATE
0684  6 60 6 $339.68 $19,361.50 57.000 EA N WIRELESS COMMUNICATION DEVICE, REMOVE
0684  7 3 $56,184.97 $337,109.82 6.000 EA N MANAGED ETHERNET HUB SWITCH
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0685  1 11 12 $7,519.36 $676,742.34 90.000 EA N UPS POWER SUPPLY, F&I, LINE INTERACTIVE
0685  1 12 3 $11,024.19 $154,338.62 14.000 EA N UPS, F&I, ONLINE DOUBLE CONVERSION
0685  1 13 2 $12,047.40 $156,616.25 13.000 EA N UPS, F&I, ONLINE DOUBLE CONVERSION
0685  1 60 2 $285.26 $2,852.60 10.000 EA N UPS, REMOVE- POLE/CABINET REMAINS
0687  1 12 1 $25,000.00 $50,000.00 2.000 EA N HIGHWAY ADVISORY RADIO, F&I, AC POWERED
0687  1 60 1 $1,200.00 $2,400.00 2.000 EA N HIGHWAY ADVISORY RADIO, REMOVE
0695  1  1 44 $1,300.11 $445,938.43 343.000 EA N TMS VEH SNSR-NON-WEIGHT, F&I,
0695  3 11 3 $6,694.52 $33,472.59 5.000 AS N TMS VEH SPEED/CLASS UNIT, F&I,
0695  5  1 1 $3,100.00 $3,100.00 1.000 EA N TMS VEH SOLAR POWER UNIT, F&I,
0695  6 12 46 $1,158.68 $439,140.06 379.000 EA N TMS IND LOOP ASSEMBLY
0695  7131 3 $4,391.64 $30,741.50 7.000 EA N TMS CABINET, F&I , TYP 3 BASE MOUNT
0695  7132 20 $3,886.25 $143,791.34 37.000 EA N TMS CABINET, F&I , TYP 3 PEDESTAL
0695  7141 8 $5,994.74 $71,936.89 12.000 EA N TMS CABINET, F&I , TYP 4 BASE
0695  7600 16 $591.76 $14,202.18 24.000 EA N TMS CABINET, REMOVE
0700  1 11 177 $345.52 $2,337,085.63 6,764.000 AS N SINGLE POST SIGN, F&I GM, <12 SF
0700  1 12 130 $979.87 $1,842,155.05 1,880.000 AS N SINGLE POST SIGN, F&I GM, 12-20 SF
0700  1 13 73 $1,347.35 $669,633.64 497.000 AS N SINGLE POST SIGN, F&I GM, 21-30 SF
0700  1 14 11 $2,621.83 $173,041.11 66.000 AS N SINGLE POST SIGN, F&I GM, 31+ SF
0700  1 18 3 $483.33 $15,950.00 33.000 AS N SINGLE POST SIGN, F&I GM, IN-STREET FLEX
0700  1 21 13 $1,384.20 $121,810.00 88.000 AS N SINGLE POST SIGN, F&I BARR MT, LT 12 SF
0700  1 22 14 $2,111.05 $242,770.83 115.000 AS N SINGLE POST SIGN, F&I BARR MT, 12-20 SF
0700  1 31 15 $1,628.99 $149,867.11 92.000 AS N SINGLE POST SIGN, F&I BRG MNT, <12 SF
0700  1 32 11 $1,951.89 $185,430.00 95.000 AS N SINGLE POST SIGN, F&I BRG MNT, 12-20 SF
0700  1 33 2 $2,300.00 $27,600.00 12.000 AS N SINGLE POST SIGN, F&I BRG MNT, 21-30 SF
0700  1 40 3 $130.51 $5,090.00 39.000 AS N SINGLE POST SIGN, INSTALL
0700  1 50 131 $190.30 $185,538.49 975.000 AS N SINGLE POST SIGN, RELOCATE
0700  1 60 169 $23.49 $144,239.55 6,141.000 AS N SINGLE POST SIGN, REMOVE
0700  1 74 1 $2,794.12 $5,588.24 2.000 AS N SINGLE POST SIGN, F&I CUSTOM, 31+ SF
0700  2 11 15 $2,755.96 $154,333.90 56.000 AS N MULTI- POST SIGN, F&I GM, <12 SF
0700  2 12 37 $2,894.96 $335,814.93 116.000 AS N MULTI- POST SIGN, F&I GM, 12-20 SF
0700  2 13 45 $3,594.70 $470,905.17 131.000 AS N MULTI- POST SIGN, F&I GM, 21-30 SF
0700  2 14 55 $4,470.03 $916,356.45 205.000 AS N MULTI- POST SIGN, F&I GM, 31-50 SF
0700  2 15 42 $6,359.11 $953,866.78 150.000 AS N MULTI- POST SIGN, F&I GM, 51-100 SF
0700  2 16 17 $10,350.64 $859,103.36 83.000 AS N MULTI- POST SIGN, F&I GM, 101-200 SF
0700  2 17 12 $13,677.86 $369,302.26 27.000 AS N MULTI- POST SIGN, F&I GM, 201-300 SF
0700  2 18 3 $11,483.33 $68,900.00 6.000 AS N MULTI- POST SIGN, F&I GM, 301-400 SF
0700  2 50 37 $2,899.59 $237,766.65 82.000 AS N MULTI- POST SIGN, RELOCATE
0700  2 60 79 $667.91 $330,613.32 495.000 AS N MULTI- POST SIGN, REMOVE
0700  2 80 1 $450.00 $6,750.00 15.000 AS N MULTI- POST SIGN, REPAIR
0700  3101 52 $219.05 $178,529.27 815.000 EA N SIGN PANEL, F&I GM, UP TO 12 SF
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0700  3102 24 $427.12 $76,454.41 179.000 EA N SIGN PANEL, F&I GM, 12-20 SF
0700  3103 16 $812.27 $48,736.00 60.000 EA N SIGN PANEL, F&I GM, 21-30 SF
0700  3104 15 $1,296.11 $45,364.00 35.000 EA N SIGN PANEL, F&I GM, 31-50 SF
0700  3105 13 $1,952.07 $56,610.00 29.000 EA N SIGN PANEL, F&I GM, 51-100 SF
0700  3106 11 $2,614.33 $62,744.00 24.000 EA N SIGN PANEL, F&I GM, 101-200 SF
0700  3107 6 $3,145.83 $37,750.00 12.000 EA N SIGN PANEL, F&I GM, 201-300 SF
0700  3108 4 $3,866.67 $34,800.00 9.000 EA N SIGN PANEL, F&I GM, 301-400 SF
0700  3201 61 $553.50 $217,526.29 393.000 EA N SIGN PANEL, F&I OM, UP TO 12 SF
0700  3202 22 $796.66 $67,716.44 85.000 EA N SIGN PANEL, F&I OM, 12-20 SF
0700  3203 13 $893.81 $62,566.76 70.000 EA N SIGN PANEL, F&I OM, 21-30 SF
0700  3204 14 $1,406.48 $33,755.50 24.000 EA N SIGN PANEL, F&I OM, 31-50 SF
0700  3205 18 $2,437.98 $117,022.90 48.000 EA N SIGN PANEL, F&I OM, 51-100 SF
0700  3206 31 $4,867.23 $603,536.81 124.000 EA N SIGN PANEL, F&I OM, 101-200 SF
0700  3207 23 $7,334.91 $557,452.98 76.000 EA N SIGN PANEL, F&I OM, 201-300 SF
0700  3208 12 $8,504.17 $246,621.07 29.000 EA N SIGN PANEL, F&I OM, 301-400 SF
0700  3209 5 $10,615.38 $138,000.00 13.000 EA N SIGN PANEL, F&I OM, 401-500 SF
0700  3210 2 $13,003.85 $52,015.40 4.000 EA N SIGN PANEL, F&I OM, 501-600 SF
0700  3211 4 $15,753.52 $189,042.20 12.000 EA N SIGN PANEL, F&I OM, 601 SF AND GREATER
0700  3301 1 $950.00 $950.00 1.000 EA N SIGN PANEL, F&I BM, UP TO 12 SF
0700  3302 1 $950.00 $950.00 1.000 EA N SIGN PANEL, F&I BM, 12-20 SF
0700  3401 3 $137.50 $3,575.00 26.000 EA N SIGN PANEL, INSTALL, UP TO 12 SF
0700  3402 2 $179.14 $1,254.00 7.000 EA N SIGN PANEL, INSTALL, 12-20 SF
0700  3403 1 $10.00 $50.00 5.000 EA N SIGN PANEL, INSTALL, 21-30 SF
0700  3405 1 $50.00 $500.00 10.000 EA N SIGN PANEL, INSTALL, 51-100 SF
0700  3501 48 $152.52 $66,653.02 437.000 EA N SIGN PANEL, RELOCATE, UP TO 12 SF
0700  3502 13 $430.75 $16,368.36 38.000 EA N SIGN PANEL, RELOCATE, 12-20 SF
0700  3503 9 $431.62 $11,653.84 27.000 EA N SIGN PANEL, RELOCATE, 21-30 SF
0700  3504 10 $892.39 $17,847.71 20.000 EA N SIGN PANEL, RELOCATE, 31-50 SF
0700  3505 1 $1,000.00 $1,000.00 1.000 EA N SIGN PANEL, RELOCATE, 51-100 SF
0700  3506 7 $1,172.95 $12,902.40 11.000 EA N SIGN PANEL, RELOCATE, 101-200 SF
0700  3507 2 $4,532.35 $9,064.71 2.000 EA N SIGN PANEL, RELOCATE, 201-300 SF
0700  3601 80 $47.64 $31,010.80 651.000 EA N SIGN PANEL, REMOVE, UP TO 12 SF
0700  3602 28 $62.12 $12,114.03 195.000 EA N SIGN PANEL, REMOVE, 12-20 SF
0700  3603 18 $211.13 $13,301.50 63.000 EA N SIGN PANEL, REMOVE, 21-30 SF
0700  3604 19 $418.84 $21,360.76 51.000 EA N SIGN PANEL, REMOVE, 31-50 SF
0700  3605 20 $486.75 $19,470.05 40.000 EA N SIGN PANEL, REMOVE, 51-100 SF
0700  3606 13 $422.69 $12,680.72 30.000 EA N SIGN PANEL, REMOVE, 101-200 SF
0700  3607 8 $680.35 $7,483.80 11.000 EA N SIGN PANEL, REMOVE, 201-300 SF
0700  3608 6 $755.54 $5,288.78 7.000 EA N SIGN PANEL, REMOVE, 301-400 SF
0700  3609 6 $1,181.67 $10,635.00 9.000 EA N SIGN PANEL, REMOVE, 401-500 SF
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0700  3610 1 $1,200.00 $1,200.00 1.000 EA N SIGN PANEL, REMOVE, 501-600 SF
0700  3624 1 $436.00 $436.00 1.000 EA N SIGN PANEL, REMOVE, UP TO 50 SF WITH LIG
0700  3625 2 $1,330.91 $14,640.00 11.000 EA N SIGN PANEL, REMOVE, 51-100 SF W LIGHTING
0700  3626 8 $1,564.35 $71,960.00 46.000 EA N SIGN PANEL, REMOVE, 101-200 SF W LIGHT
0700  3627 6 $1,511.02 $36,264.48 24.000 EA N SIGN PANEL, REMOVE, 201-300 SF W LIGHT
0700  3628 4 $2,409.55 $33,733.71 14.000 EA N SIGN PANEL, REMOVE, 301-400 SF W LIGHT
0700  3629 1 $2,600.00 $7,800.00 3.000 EA N SIGN PANEL, REMOVE, 401-500 SF W LIGHT
0700  4111 1 $41,100.00 $41,100.00 1.000 EA N OH STATIC SIGN STR, F&I, C UP TO 20 FT
0700  4112 6 $52,495.00 $419,960.00 8.000 EA N OH STATIC SIGN STR, F&I, C 21-30 FT
0700  4113 8 $58,073.26 $1,045,318.76 18.000 EA N OH STATIC SIGN STR, F&I, C 31-40 FT
0700  4114 8 $91,107.82 $2,551,019.00 28.000 EA N OH STATIC SIGN STR, F&I, C 41-50 FT
0700  4122 1 $50,000.00 $50,000.00 1.000 EA N OH STATIC SIGN STR, F&I, S 21-30 FT
0700  4125 5 $120,831.47 $3,020,786.70 25.000 EA N OH STATIC SIGN STR, F&I, S 51-100 FT
0700  4126 7 $142,415.41 $1,708,984.89 12.000 EA N OH STATIC SIGN STR, F&I, S 101-150 FT
0700  4127 5 $205,836.40 $1,440,854.78 7.000 EA N OH STATIC SIGN STR, F&I, S 151-200 FT
0700  4128 1 $210,000.00 $210,000.00 1.000 EA N OH STATIC SIGN STR, F&I, S 201 FT AND GR
0700  4132 1 $35,000.00 $35,000.00 1.000 EA N OH STATIC SIGN STR, F&I, M 21-30 FT
0700  4140 3 $12,198.75 $195,180.00 16.000 EA N OH STATIC SIGN STR, F&I, O BR MOUNT
0700  4610 12 $5,351.65 $219,417.58 41.000 EA N OH STATIC SIGN STR, REMOVE, CANT
0700  4620 8 $13,737.37 $288,484.71 21.000 EA N OH STATIC SIGN STR, REMOVE, SPAN
0700  4640 3 $1,842.13 $29,474.00 16.000 EA N OH STATIC SIGN STR, REMOVE, BRIDGE MOUNT
0700  4810 1 $6,960.00 $20,880.00 3.000 EA N OH STATIC SIGN STR, REPAIR, CANT
0700  5 21 27 $2,717.22 $589,636.48 217.000 EA N INTERNAL ILLUM SIGN, F&I OM, UP TO 12 SF
0700  5 22 46 $3,227.28 $1,381,276.20 428.000 EA N INTERNAL ILLUM SIGN, F&I OM, 12-18 SF
0700  5 50 14 $846.58 $77,885.40 92.000 EA N INTERNAL ILLUM SIGN, RELOCATE
0700  5 60 15 $207.54 $24,074.19 116.000 EA N INTERNAL ILLUM SIGN, REMOVE
0700  6 21 2 $5,239.57 $20,958.28 4.000 AS N HIGHLIGHTED SIGN, F&I GM- SOLAR, <12 SF
0700  6 40 2 $1,438.59 $106,456.00 74.000 AS N HIGHLIGHTED SIGN, INSTALL
0700  6 50 1 $3,000.00 $3,000.00 1.000 AS N HIGHLIGHTED SIGN, RELOCATE
0700  6 60 2 $758.63 $6,069.00 8.000 AS N HIGHLIGHTED SIGN, REMOVE
0700  7132 6 $33,094.75 $1,224,505.64 37.000 EA N EMBED DYNAMIC MESS SIGN, F&I, FULL,12-20
0700  7401 2 $4,154.03 $12,462.10 3.000 EA N EMBED DYNAMIC MESS SIGN, INSTALL, <12
0700  7600 3 $1,189.88 $19,038.02 16.000 EA N EMBED DYNAMIC MESS SIGN, REMOVE
0700  8115 1 $82,400.00 $82,400.00 1.000 EA N FRONT ACC DYN MESS SIGN, F&I, MONO,51-
0700  8132 1 $37,000.00 $518,000.00 14.000 EA N FRONT ACCESS DMS, F&I W/UPS, 12-20 SF
0700  8134 1 $52,000.00 $312,000.00 6.000 EA N FRONT ACC DYN MESS SIGN, F&I, FULL,31-50
0700  8135 6 $61,262.37 $980,197.88 16.000 EA N FRONT ACC DYN MESS SIGN, F&I, FUL,51-100
0700  8500 2 $1,925.46 $3,850.92 2.000 EA N FRONT ACC DYN MESS SIGN, RELOCATE
0700  8600 3 $7,987.28 $23,961.85 3.000 EA N FRONT ACC DYN MESS SIGN, REMOVE
0700  9137 4 $113,975.53 $3,305,290.48 29.000 EA N WALK-IN DYN MESS SIGN,F&I, FULL,201-
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0700  9400 1 $12,000.00 $12,000.00 1.000 EA N WALK-IN DYN MESS SIGN, INSTALL
0700  9600 3 $9,146.85 $45,734.24 5.000 EA N WALK-IN DYN MESS SIGN, REMOVE
0700 10116 1 $190,000.00 $190,000.00 1.000 EA N DMS SUPPORT STRUCTURE, SPAN, 101-150 FT
0700 10122 1 $43,600.00 $174,400.00 4.000 EA N DMS SUPPORT STRUCTURE, CANT, 21-30 FT
0700 10123 1 $59,241.01 $1,184,820.20 20.000 EA N DMS SUPPORT STRUCTURE, CANT, 31-40 FT
0700 10124 2 $71,096.44 $426,578.64 6.000 EA N DMS SUPPORT STRUCTURE, CANT, 41-50 FT
0700 10130 1 $8,400.00 $75,600.00 9.000 EA N DMS SUPPORT STRUCTURE, F&I, PEDESTAL
0700 10140 2 $15,450.00 $30,900.00 2.000 EA N DMS SUPPORT STRUCTURE, F&I MULTI POST
0700 10400 1 $14,927.42 $14,927.42 1.000 EA N DMS SUPPORT STRUCTURE, RELOCATE
0700 10600 3 $8,393.33 $25,180.00 3.000 EA N DMS SUPPORT STRUCTURE, REMOVE
0700 11111 2 $11,665.25 $34,995.76 3.000 AS N ELECT DISP SIGN, F&I GM- AC, ELECT WARN,
0700 11131 8 $9,325.07 $363,677.68 39.000 AS N ELECT DISP SIGN, F&I GM- AC, SPEED FEEDB
0700 11132 6 $9,727.20 $194,544.00 20.000 AS N ELECT DISP SIGN, F&I GM- AC, SPEED FEEDB
0700 11161 1 $16,000.00 $32,000.00 2.000 AS N ELECT DISP SIGN, F&I GM- AC, SPEED FEEDB
0700 11162 1 $17,000.00 $34,000.00 2.000 AS N ELECT DISP SIGN, F&I GM- AC, SPEED FEEDB
0700 11231 6 $11,777.69 $235,553.84 20.000 AS N ELECT DISP SIGN, F&I GM- SO, SPEED FEEDB
0700 11261 2 $14,423.52 $57,694.08 4.000 AS N ELECT DISP SIGN, F&I GM- SO, SPEED FEEDB
0700 11262 1 $9,900.00 $39,600.00 4.000 EA N ELEC DIS SIGN- F&I GM- SOLAR, SPEED FLAS
0700 11391 11 $6,449.37 $264,423.99 41.000 AS N ELECT DISP SIGN, F&I OM- AC, BLANK OUT
0700 11500 3 $660.21 $4,621.50 7.000 AS N ELECT DISP SIGN, RELOCATE
0700 11600 2 $903.05 $3,612.20 4.000 AS N ELECT DISP SIGN, REMOVE- GROUND MOUNT
0700 11700 2 $327.50 $1,965.00 6.000 AS N ELECT DISP SIGN, REMOVE- OVERHEAD MOUNT
0700 12 11 7 $4,430.80 $168,370.40 38.000 AS N SIGN BEACON, F&I GM- AC, ONE BEACON
0700 12 12 12 $5,010.45 $240,501.71 48.000 AS N SIGN BEACON, F&I GM- AC, TWO BEACONS
0700 12 21 13 $5,493.80 $357,097.26 65.000 AS N SIGN BEACON, F&I GM- SOLAR, ONE BEACON
0700 12 22 11 $7,032.67 $316,470.13 45.000 AS N SIGN BEACON, F&I GM- SOLAR, TWO BEACONS
0700 12 31 8 $5,077.13 $203,085.04 40.000 AS N SIGN BEACON, F&I OM, ONE BEACON
0700 12 32 6 $6,121.00 $220,355.84 36.000 AS N SIGN BEACON, F&I OM, TWO BEACONS
0700 12 50 6 $1,895.23 $45,485.60 24.000 AS N SIGN BEACON, RELOCATE BEACON- SIGN TO RE
0700 12 60 12 $421.59 $16,442.10 39.000 AS N SIGN BEACON, REMOVE BEACON- SIGN TO REMA
0700 13 10 1 $115.00 $230.00 2.000 EA N RETROREFLECTIVE SIGN STRIP- RR BLADES
0700 13 12 14 $66.29 $3,778.42 57.000 EA N RETROREFLECTIVE SIGN STRIP- F&I, 2'
0700 13 15 8 $95.35 $3,527.98 37.000 EA N RETROREFLECTIVE SIGN STRIP- F&I, 5'
0701 17101 19 $6,121.36 $239,173.81 39.072 GM N PROFILED THERMOPLAST,STD, WHITE,SOLID,6"
0701 17201 18 $6,045.61 $217,907.90 36.044 GM N PROFILED THERMOPLAST,STD, YELLO,SOLID,6"
0701 17221 12 $3,471.94 $36,500.50 10.513 GM N PROFILED THERMOPLAST,STD, YELLO,SKIP,6"
0701 18101 8 $3,255.69 $273,761.03 84.087 GM N PROFILED THER,STANDARD- ASPHALT, WH SO 6
0701 18201 7 $3,414.82 $150,450.31 44.058 GM N PROFILED THER,STANDARD- ASPHALT, YE SO 6
0701 18221 2 $1,040.58 $10,804.30 10.383 GM N PROFILED THERMOPLAST,STD, YELLO,SKIP,6"
0705 10  1 58 $155.79 $73,376.12 471.000 EA N OBJECT MARKER, TYPE 1
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0705 10  2 13 $101.07 $24,053.97 238.000 EA N OBJECT MARKER, TYPE 2
0705 10  3 14 $159.63 $15,165.22 95.000 EA N OBJECT MARKER, TYPE 3
0705 10  4 7 $165.50 $8,606.01 52.000 EA N OBJECT MARKER, TYPE 4
0705 11  1 59 $63.92 $176,163.92 2,756.000 EA N DELINEATOR, FLEXIBLE TUBULAR
0705 11  2 18 $64.53 $80,148.88 1,242.000 EA N DELINEATOR, NON-FLEXIBLE
0705 11  3 29 $98.51 $106,887.29 1,085.000 EA N DELINEATOR, FLEX HIGH VISABILITY MED
0705 11  4 15 $94.54 $93,499.26 989.000 EA N DELINEATOR, FLEX HIGH PERFORMANCE 48"
0705 11  5 4 $41.13 $899,024.06 21,857.000 EA N DELINEATOR, FLEX HIGH PERFORMANCE 36"
0706  3 75 $2.93 $409,430.52 139,868.000 EA N RETRO-REFLECTIVE PAVEMENT MARKERS
0710 11101 179 $929.03 $1,729,041.93 1,861.118 GM N PAINTED PAVT  MARK,STD,WHITE,SOLID,6"
0710 11102 104 $1,464.12 $120,630.44 82.391 GM N PAINTED PAVT  MARK,STD,WHITE,SOLID,8"
0710 11103 7 $1,163.45 $18,128.83 15.582 GM N PAINTED PAVT  MARK,STD,WHITE,SOLID,12"
0710 11123 116 $.75 $308,624.89 411,446.000 LF N PAINTED PAVT  MARK,STD,WHITE,SOLID, 12"
0710 11124 104 $.96 $102,436.64 107,037.000 LF N PAINTED PAVT  MARK,STD,WHITE,SOLID, 18"
0710 11125 150 $1.28 $305,390.44 238,116.800 LF N PAINTED PAVT  MARK,STD,WHITE,SOLID,24"
0710 11131 134 $420.86 $426,576.16 1,013.591 GM N PAINTED PAVT  MARK,STD,WHITE,SKIP, 6"
0710 11133 22 $975.72 $5,146.94 5.275 GM N PAINTED PVMT MARK, STD, WHITE, SKIP, 12"
0710 11141 115 $568.49 $66,851.79 117.595 GM N PAINTED PAVT  MARK,STD,WH,DOT GUIDE, 6"
0710 11160 115 $39.61 $149,555.22 3,776.000 EA N PAINTED PAVT  MARK,STD,WHITE, MESSAGE
0710 11170 145 $31.05 $457,824.94 14,743.000 EA N PAINTED PAVT  MARK,STD,WHITE, ARROWS
0710 11180 15 $2.09 $2,636.53 1,262.000 LF N PAINTED PAVT  MARK,STD,WHITE,YIELD LINE
0710 11190 23 $1.43 $8,847.96 6,206.000 SF N PAINTED PAVT  MARK,STD,WHITE, ISLA NOSE
0710 11201 171 $937.60 $1,275,668.69 1,360.571 GM N PAINTED PAVT  MARK,STD,YELLOW,SOLID,6"
0710 11202 38 $1,666.71 $40,895.97 24.537 GM N PAINTED PAVT  MARK,STD,YELLOW,SOLID,8"
0710 11203 1 $2,800.00 $280.00 .100 GM N PAINTED PAVT  MARK,STD,YELLOW,SOLID, 12"
0710 11224 98 $1.09 $102,030.71 93,682.000 LF N PAINTED PAVT  MARK,STD,YELLOW,SOLID,18"
0710 11231 70 $487.64 $143,080.50 293.415 GM N PAINTED PAVT  MARK,STD,YELLOW,SKIP,6"
0710 11241 91 $654.50 $25,440.47 38.870 GM N PAINTED PAVT  MARK,STD,YELLOW,DOT,6"
0710 11290 69 $1.32 $69,801.59 52,830.000 SF N PAINTED PAVT MARK,STD,YELLOW,ISLAND NOSE
0710 11331 16 $132.09 $18,465.30 139.794 GM N PAINTED PAVT  MARK,STD,BLACK,SKIP,6"
0710 11333 1 $328.28 $47.60 .145 GM N PAINTED PVMT MARK, STD, BLACK, SKIP, 12"
0710 11341 1 $345.00 $42.78 .124 GM N PAINTED PAVT  MARK,STD,BL,DOT GUIDE, 6"
0710 11421 5 $1.95 $1,821.30 936.000 LF N PAINTED PAVT  MARK,STD,BLUE,SOLID,6"
0710 12101 4 $1,228.41 $82,941.30 67.519 GM N PAINTED PAVT  MARK,DURAB,WHITE,SOLID,6"
0710 12102 3 $2,017.44 $2,035.60 1.009 GM N PAINTED PAVT  MARK,DURAB,WHITE,SOLID,8"
0710 12123 2 $1.00 $3,500.00 3,500.000 LF N PAINTED PAVEMENT MARK, DURABLE, WHITE,12
0710 12125 3 $1.65 $5,805.80 3,515.000 LF N PAINT PAVE MARK, DURABLE, WHITE, 24"
0710 12131 2 $334.62 $8,700.00 26.000 GM N PAINTED PAVT  MARK,DURABL,WHITE,SKIP, 6"
0710 12201 4 $1,094.87 $72,889.80 66.574 GM N PAINTED PAVT  MARK,DURAB,YELLOW,SOLID,6"
0710 12231 3 $300.00 $19,800.00 66.000 GM N PAINTED PAVEMENT MARK, DUR, YEL, SKIP, 6
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0710 12421 1 $2.40 $904.80 377.000 LF N PAINT PAVE MARK, DURABLE, BLUE, 6"
0710 90 146 $25,318.58 $4,506,706.37 178.000 LS N PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11102 36 $5,122.53 $137,816.42 26.904 GM N THERMOPLASTIC, STD, WHITE, SOLID, 8"
0711 11103 14 $6,929.44 $87,172.35 12.580 GM N THERMOPLASTIC, STD, WHITE, SOLID, 12"
0711 11123 138 $1.93 $785,377.19 406,187.000 LF N THERMOPLASTIC, STD, WHITE, SOLID, 12"
0711 11124 146 $2.69 $370,921.65 137,766.000 LF N THERMOPLASTIC, STD, WHITE, SOLID, 18"
0711 11125 172 $3.66 $520,793.30 142,172.000 LF N THERMOPLASTIC, STD, WHITE, SOLID, 24"
0711 11141 139 $722.18 $222,157.47 307.620 GM N THERMOPLASTIC, STD, WHITE, DOT GUIDE, 6"
0711 11143 1 $1,495.79 $28.42 .019 GM N THERMOPLASTIC, STD, WHITE, DOT GUIDE,12"
0711 11160 139 $112.36 $363,266.55 3,233.000 EA N THERMOPLASTIC, STD, WHITE, MESSAGE
0711 11170 171 $55.03 $911,014.97 16,554.000 EA N THERMOPLASTIC, STD, WHITE, ARROW
0711 11180 24 $4.07 $5,752.91 1,413.000 LF N THERMOPLASTIC, STD, WHITE, YIELD LINE
0711 11224 138 $2.82 $276,744.20 98,156.000 LF N THERMOPLASTIC, STD, YELLOW, SOLID, 18"
0711 11241 105 $2,093.14 $80,780.47 38.593 GM N THERMOPLASTIC,STD,YELLOW,DOT / GUIDE, 6"
0711 11421 14 $4.94 $9,458.65 1,913.000 LF N THERMOPLASTIC, STD, BLUE, SOLID,6"
0711 12101 8 $1,852.83 $290,130.60 156.588 GM N THERMOPLASTIC,REFURB, WHITE, SOLID, 6"
0711 12121 8 $.36 $55,359.72 153,435.000 LF N THERMOPLASTIC,REFURB, WHITE, SOLID, 6"
0711 12122 10 $.59 $43,618.28 73,676.000 LF N THERMOPLASTIC,REFURB, WHITE, SOLID, 8"
0711 12123 7 $1.16 $66,417.00 57,390.000 LF N THERMOPLASTIC,REFURB, WHITE, SOLID, 12"
0711 12124 7 $1.63 $54,075.30 33,139.000 LF N THERMOPLASTIC,REFURB, WHITE, SOLID, 18"
0711 12125 9 $2.82 $65,531.90 23,239.000 LF N THERMOPLASTIC,REFURB, WHITE, SOLID, 24"
0711 12131 6 $637.51 $60,134.65 94.327 GM N THERMOPLASTIC, REFURB, WHITE, SKIP, 6"
0711 12141 6 $712.48 $12,514.00 17.564 GM N THERMOPLASTIC,REFURB,WHITE,DOT/GDLN, 6"
0711 12160 11 $67.71 $26,744.00 395.000 EA N THERMOPLASTIC, REFURBISH, WHITE, MESSAGE
0711 12170 13 $49.84 $63,147.00 1,267.000 EA N THERMOPLASTIC, REFURBISH, WHITE, ARROWS
0711 12201 8 $1,807.97 $278,236.12 153.894 GM N THERMOPLASTIC, REFURB, YELLOW, SOLID, 6"
0711 12221 7 $.43 $19,531.39 45,829.000 LF N THERMOPLASTIC, REFURB, YELLOW, SOLID, 6"
0711 12222 7 $.61 $8,053.62 13,222.000 LF N THERMOPLASTIC, REFURB, YELLOW, SOLID, 8"
0711 12224 6 $1.51 $21,266.92 14,123.000 LF N THERMOPLASTIC,REFURB, YELLOW, SOLID, 18"
0711 12231 7 $583.11 $26,856.35 46.057 GM N THERMOPLASTIC, REFURB, YELLOW, SKIP, 6"
0711 12241 4 $857.52 $7,126.00 8.310 GM N THERMOPLASTIC,REFURB,YELLOW,DOT/GDLN,6"
0711 13111 4 $1,208.58 $100,316.00 83.003 NM N THERMOPLASTIC,HOT SPRAY,WHITE,SOLID,6"
0711 13122 1 $.10 $2,640.00 26,400.000 LF N THERMOPLASTIC,HOT SPRAY,WHITE,SOLID,8"
0711 13123 2 $.26 $275.00 1,050.000 LF N THERMOPLASTIC,HOT SPRAY,WHITE,SOLID,12"
0711 13124 1 $.05 $50.00 1,000.000 LF N THERMOPLASTIC,HOT SPRAY,WHITE,SOLID,18"
0711 13125 1 $.05 $50.00 1,000.000 LF N THERMOPLASTIC,HOT SPRAY,WHITE,SOLID,24"
0711 13131 3 $449.28 $23,362.34 52.000 GM N THERMOPLASTIC,HOT SPRAY,WHITE,SKIP,6"
0711 13151 1 $.50 $500.00 1,000.000 LF N THERMOPLASTIC, HOT SPRAY, WHITE, DG, 6"
0711 13160 2 $1.23 $160.00 130.000 EA N THERMOPLASTIC, HOT SPRAY, WHITE, MESSAGE
0711 13170 2 $1.00 $130.00 130.000 EA N THERMOPLASTIC, HOT SPRAY, WHITE, ARROW
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0711 13211 4 $934.88 $77,660.78 83.070 NM N THERMOPLASTIC,HOT SPRAY,YELLOW,SOLID,6"
0711 13222 1 $.05 $1,320.00 26,400.000 LF N THERMOPLASTIC,HOT SPRAY,YELLOW,SOLID,8"
0711 13223 1 $.01 $5.00 500.000 LF N THERMOPLASTIC,HOT SPRAY,YELLOW,SOLID,12"
0711 13225 1 $.01 $1.00 100.000 LF N THERMOPLASTIC,HOT SPRAY,YELLOW,SOLID,24"
0711 13231 3 $347.85 $18,088.14 52.000 GM N THERMOPLASTIC,HOT SPRAY,YELLOW,SKIP,6"
0711 13251 1 $.50 $375.00 750.000 LF N THERMOPLASTIC,HOT SP,YELLOW,DOT/GUIDE,6"
0711 14123 52 $8.88 $547,932.47 61,702.000 LF N THERMOPLASTIC, PREFORM, WHITE, SOLID,12"
0711 14125 94 $13.98 $1,629,438.71 116,588.000 LF N THERMOPLASTIC, PREFORM, WHITE, SOLID,24"
0711 14141 8 $2,946.02 $14,962.83 5.079 GM N THERMOPLASTIC, PREF, WHITE, 2-4 DOT, CON
0711 14160 124 $209.64 $853,858.71 4,073.000 EA N THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170 111 $135.17 $596,640.33 4,414.000 EA N THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 14224 5 $15.11 $2,236.00 148.000 LF N THERMOPLASTIC, PREFORM,YELLOW,SOLID, 18"
0711 14341 6 $2,624.55 $12,038.80 4.587 GM N THERMOPLASTIC, PREF, BLACK, 2-4' CONC
0711 14560 5 $748.92 $13,480.60 18.000 EA N THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14570 7 $454.47 $49,536.80 109.000 EA N THERMOPLASTIC, PREF, WHITE CONTRAST
0711 14660 18 $2,026.49 $372,874.10 184.000 EA N THERMOPLASTIC, PREFORMED, MULTI, ROUTE S
0711 15101 72 $4,154.85 $1,858,638.41 447.342 GM N THERMOPLASTIC, STD-OP, WHITE, SOLID, 6"
0711 15102 49 $4,620.49 $456,407.15 98.779 GM N THERMOPLASTIC, STD-OP, WHITE, SOLID, 8"
0711 15131 67 $1,317.17 $549,081.51 416.863 GM N THERMOPLASTIC, STD-OP, WHITE, SKIP, 6"
0711 15133 13 $1,861.99 $15,862.32 8.519 GM N THERMOPLASTIC, STD-OP, WHITE, SKIP, 12"
0711 15201 69 $3,968.32 $1,621,809.77 408.689 GM N THERMOPLASTIC, STD-OP,YELLOW, SOLID, 6"
0711 15202 29 $5,162.22 $112,360.94 21.766 GM N THERMOPLASTIC, STD-OP, YELLOW, SOLID, 8"
0711 15231 22 $1,703.72 $70,244.31 41.230 GM N THERMOPLASTIC, STD-OP, YELLOW, SKIP, 6"
0711 16101 162 $3,641.33 $4,113,774.42 1,129.746 GM N THERMOPLASTIC, STD-OTH, WHITE, SOLID, 6"
0711 16102 102 $3,839.61 $314,445.08 81.895 GM N THERMOPLASTIC, STD-OTH, WHITE, SOLID, 8"
0711 16131 111 $1,274.92 $591,319.19 463.810 GM N THERMOPLASTIC, STD-OTH, WHITE, SKIP, 6"
0711 16133 30 $1,674.39 $11,678.85 6.975 GM N THERMOPLASTIC, STD-OTH, WHITE, SKIP, 12"
0711 16201 159 $3,637.32 $2,634,580.66 724.320 GM N THERMOPLASTIC, STD-OTH,YELLOW, SOLID, 6"
0711 16202 45 $5,204.57 $86,947.54 16.706 GM N THERMOPLASTIC, STD-OT, YELLOW, SOLID, 8"
0711 16231 74 $1,431.07 $377,655.29 263.898 GM N THERMOPLASTIC, STD-OTH, YELLOW, SKIP, 6"
0711 17 90 $.54 $571,404.21 1,064,080.000 SF N THERMOPLASTIC, REMOVE
0713103101 58 $22,990.65 $792,832.61 34.485 GM N PERMANENT TAPE, WHITE,SOLID,6" CONC BR
0713103102 7 $20,947.93 $97,156.50 4.638 GM N PERM TAPE, WHITE, S, 8" EXIT CONC PAVMT
0713103103 4 $4,271.43 $13,203.00 3.091 GM N PERMANENT TAPE, WHITE,SOLID,12" CONC BR
0713103131 44 $7,106.91 $525,762.43 73.979 GM N PERMANENT TAPE, WHITE,SKIP/D,6" FOR CONC
0713103133 7 $2,526.19 $8,912.40 3.528 GM N PERM TAPE, WHITE, SK, 12" 3'-9 CON PVMT
0713103201 57 $22,739.61 $492,449.09 21.656 GM N PERMANENT TAPE, YELLOW,SOLID,6" CONC BR
0713103231 12 $6,962.09 $101,326.21 14.554 GM N PERMANENT TAPE, YELLOW,SKIP/,6" FOR CONC
0713103331 35 $6,389.63 $355,557.51 55.646 GM N PERMANENT TAPE, BLACK,SKIP/D,6" FOR CONC
0713103333 7 $2,133.40 $7,530.90 3.530 GM N PERM TAPE, BLACK,, 3'-9' DROP LN,12"
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0713107 10 $1.40 $45,335.65 32,391.000 SF N PREFORMED/PERMANENT  TAPE, REMOVE
0715  1 11 19 $.88 $45,601.41 51,843.000 LF N LIGHTING CONDUCTORS,F&I,INSUL, NO.10 OR<
0715  1 12 80 $1.29 $2,301,807.65 1,780,672.000 LF N LIGHTING CONDUCTORS, F&I, INSUL,NO.8-6
0715  1 13 45 $2.00 $1,684,865.96 842,464.000 LF N LIGHTING CONDUCTORS, F&I, INSUL, NO.4-2
0715  1 14 3 $2.35 $9,948.00 4,240.000 LF N LIGHTING CONDUCTORS, F&I, INSUL, NO.1-0
0715  1 15 7 $3.20 $86,012.30 26,866.000 LF N LIGHTING CONDUCTORS, F&I,NO.1/0-3/0
0715  1 16 2 $9.50 $950.00 100.000 LF N LIGHTING CONDUCTORS, F&I,NO.4/0  OR LAR
0715  1 40 1 $33.26 $1,164.10 35.000 LF N LIGHTING CONDUCTORS, RELOCATE EXISTING C
0715  1 60 36 $.44 $282,419.20 635,138.000 LF N LIGHTING CONDUCTORS,R&D, CONT OWNS
0715  1 70 1 $.50 $2,000.00 4,000.000 LF N LIGHTING CONDUCTORS,REMOVE & , FDOT OWNS
0715  4011 3 $4,938.39 $88,891.05 18.000 EA N LIGHT POLE COMP, F&I SP FND, WS150, 40'
0715  4012 2 $6,371.87 $89,206.20 14.000 EA N LIGHT POLE COMP, F&I SP FND, WS150, 45'
0715  4021 1 $7,000.00 $112,000.00 16.000 EA N LIGHT POLE COMP, F&I SP FND, WS130, 40'
0715  4022 2 $6,721.00 $665,379.00 99.000 EA N LIGHT POLE COMP, F&I SP FND, WS130, 45'
0715  4023 1 $4,900.00 $44,100.00 9.000 EA N LIGHT POLE COMP, F&I SP FND, WS130, 50'
0715  4029 2 $4,701.70 $141,051.12 30.000 EA N LIGHT POLE COMP, F&I SP FND, WS130, CUST
0715  4031 1 $7,929.49 $23,788.47 3.000 EA N LIGHT POLE COMP, F&I SP FOUN, WS110, 40'
0715  4111 11 $4,651.88 $1,297,874.28 279.000 EA N LIGHT POLE COMP, F&I, WS150, 40'
0715  4112 12 $4,930.93 $1,469,417.16 298.000 EA N LIGHT POLE COMP, F&I, WS150, 45'
0715  4113 2 $5,045.14 $882,900.00 175.000 EA N LIGHT POLE COMP, F&I, WS150, 50'
0715  4119 3 $4,321.62 $99,397.30 23.000 EA N LIGHT POLE COMP, F&I, WS150,CUSTOM HT
0715  4121 7 $5,829.90 $874,485.30 150.000 EA N LIGHT POLE COMP, F&I, WS130, 40'
0715  4122 8 $5,509.22 $1,851,097.68 336.000 EA N LIGHT POLE COMP, F&I, WS130, 45'
0715  4123 3 $6,390.78 $1,802,199.87 282.000 EA N LIGHT POLE COMP, F&I, WS130, 50'
0715  4129 6 $5,144.66 $596,780.80 116.000 EA N LIGHT POLE COMP, F&I, WS130,CUSTOM HT
0715  4131 2 $3,922.00 $780,478.70 199.000 EA N LIGHT POLE COMP, F&I, WS110, 40'
0715  4132 3 $4,302.14 $296,847.42 69.000 EA N LIGHT POLE COMP, F&I, WS110, 45'
0715  4139 1 $3,600.00 $18,000.00 5.000 EA N LIGHT POLE COMP, F&I, WS110, CUSTOM HGHT
0715  4400 15 $2,907.88 $427,458.54 147.000 EA N LIGHT POLE COMPLETE, RELOCATE
0715  4600 28 $567.70 $423,502.43 746.000 EA N LIGHT POLE COMP, REMOVE
0715  5 11 3 $1,154.91 $38,112.00 33.000 EA N LUMINAIRE & BRACKET ARM, F&I, ALUMINUM
0715  5 50 4 $223.00 $1,784.00 8.000 EA N LUMINAIRE & BRACKET ARM, REMOVE
0715  7 11 58 $10,217.71 $1,716,575.97 168.000 EA N LOAD CENTER, F&I, SECONDARY VOLTAGE
0715  7 21 9 $946.42 $23,660.39 25.000 EA N LOAD CENTER, REWORK, SECONDARY VOLTAGE
0715  7 31 1 $1,851.64 $1,851.64 1.000 EA N LOAD CENTER, RELOCATE, SECONDARY VOLT
0715  7 41 14 $563.93 $14,098.26 25.000 EA N LOAD CENTER, REMOVE, SECONDARY VOLTAGE
0715  7 42 1 $500.00 $1,000.00 2.000 EA N LOAD CENTER, REMOVE, PRIMARY VOLTAGE
0715 10  3 2 $7.22 $325.00 45.000 EA N LIGHT POLE FOUNDATION, REPAIR
0715 10  4 2 $10.00 $50.00 5.000 EA N LIGHT POLE FOUNDATION,STRAIGHTEN
0715 11111 15 $551.79 $124,153.73 225.000 EA N LUMINAIRE ,F&I, ROADWAY, COBRA HEAD
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0715 11112 2 $192.86 $1,350.00 7.000 EA N LUMINAIRE, F&I, ROADWAY, HIGH MAST
0715 11113 5 $923.79 $19,399.64 21.000 EA N LUMINAIRE, F&I, ROADWAY, POLE TOP
0715 11115 1 $1,000.00 $2,000.00 2.000 EA N LUMINAIRE, F&I, ROADWAY, WALL MOUNT
0715 11116 2 $37.50 $150.00 4.000 EA N LUMINAIRE, F&I, ROADWAY, PENDANT HUNG
0715 11125 18 $1,069.72 $445,004.77 416.000 EA N LUMINAIRE,F&I,UNDER DECK, WALL MOUNT
0715 11137 3 $1,401.85 $75,700.00 54.000 EA N LUMINAIRE, F&I, SIGN, SIGN MOUNT
0715 11400 1 $178.35 $5,350.50 30.000 EA N LUMINAIRE, RELOCATE
0715 11500 10 $124.02 $53,702.34 433.000 EA N LUMINAIRE, REMOVE
0715 19  3 2 $11.00 $1,100.00 100.000 EA N LIGHTING - REPLACE EXIS SURGE PROTECTOR
0715 19112 1 $61,870.80 $618,708.00 10.000 EA N HIGH MAST LIGHT POLE,F&I,WS-150,100'
0715 19123 5 $61,471.29 $3,626,806.22 59.000 EA N HIGH MAST LIGHT POLE,F&I,WS-130,120'
0715 19133 2 $54,826.84 $1,918,939.43 35.000 EA N HIGH MAST LIGHT POLE,F&I,WS-110,120'
0715 19600 5 $3,478.55 $184,363.36 53.000 EA N HIGH MAST LIGHT POLE,REMOVE
0715 26  1 2 $5.00 $10.00 2.000 EA N QUICK DISCN PLUG, SW BOXING FOR SGN
0715 26  2 2 $56.82 $625.00 11.000 EA N QUICK DISCN PLUG, POLE BASE, HI MAST
0715 50 1 $165,000.00 $165,000.00 1.000 LS N LIGHTING, INSIDE BOX GIRDER
0715500  1 58 $647.27 $1,944,386.39 3,004.000 EA N POLE CABLE DIST SYS, CONVENTIONAL
0715500  2 10 $821.39 $90,352.88 110.000 EA N POLE CABLE DISTRIBUTION SYS, HIGH MAST
0715500  3 12 $376.33 $65,105.65 173.000 EA N POLE CABLE DISTRIBUTION SYS, WALL MOUNT
0715500 30 1 $201.93 $7,673.34 38.000 EA N POLE CABLE DISTRIBUTION SYSTEM, INSTALL
0715511115 1 $4,700.00 $51,700.00 11.000 EA N LIGHT POLE C SP D,F&I,SGL ARM SM, AL,15'
0715511120 2 $2,949.25 $38,340.20 13.000 EA N LIGHT POLE COMP- SP,F&I,SGL  SM, AL,20'
0715511125 4 $9,246.67 $693,500.00 75.000 EA N LIGHT POLE SP DES,F&I,SGL ARM SM, AL,25'
0715511130 3 $3,322.18 $23,255.25 7.000 EA N LI/PL COMP- SP,F&I, SGLARM-SD MT-AL,30'
0715511135 3 $3,756.89 $67,624.00 18.000 EA N LIGHT POLE COMP,F&I,SGL ARM SM, AL,35'
0715511140 5 $12,479.80 $748,787.80 60.000 EA N LIGHT POLE COMP,F&I,SGL ARM SM, AL,40'
0715511145 2 $1,758.33 $10,550.00 6.000 EA N LIIGHT POLE COMP,F&I,SGL ARM SM, AL,45'
0715511250 1 $100.00 $100.00 1.000 EA N LI/PL COMP, F&I,SGL ARM SHLD MNT-GLV,50'
0715511315 1 $5,900.00 $241,900.00 41.000 EA N LIGHT POLE COMP,F&I,SGL ARM SM,CONC,15'
0715511325 1 $8,300.00 $16,600.00 2.000 EA N LIGHT POLE- SP DES, CONC 25'
0715512125 1 $14,000.00 $14,000.00 1.000 EA N LIGHT POLE COMP, F&I, DBL ARM SM, AL,25'
0715512130 2 $100.00 $200.00 2.000 EA N LIGHT POLE COMP, F&I, DBL ARM SM, AL,30'
0715512140 2 $100.00 $200.00 2.000 EA N LIGHT POLE COMP, F&I, DBL ARM SM, AL,40'
0715512325 2 $9,194.08 $1,213,618.00 132.000 EA N LI/PL COMP,F&I,DBL ARM SHLD MNT-CONC,25'
0715513125 1 $10,200.00 $204,000.00 20.000 EA N LIGHT POLE SP DES,F&I,SGL ARM WM, AL,25'
0715513140 4 $2,745.00 $49,410.00 18.000 EA N LIGHT POLE COMP, F&I, SGL ARM WM, AL,40'
0715513145 1 $7,500.00 $30,000.00 4.000 EA N LIGHT POLE COMP, F&I, SGL ARM WM, AL,45'
0715514145 1 $7,600.00 $129,200.00 17.000 EA N LI/PL COM, F&I, DBLARM WALL MNT, AL, 45'
0715514325 1 $10,263.00 $41,052.00 4.000 EA N LIGHT POLE COMP, F&I, DBLARM WM, CON,25'
0715515125 1 $9,775.00 $156,400.00 16.000 EA N LI/PL C SP DE,F&I,SGLARM BR MNT,ALUM,25'
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0715515140 1 $3,474.40 $17,372.00 5.000 EA N LI/PL COMP,F&I, SGLARM BR MNT, ALUM, 40'
0715515225 1 $9,700.00 $19,400.00 2.000 EA N LI/PL COMP,F&I, SGLARM BR MNT, GALV, 25'
0715516115 2 $7,155.47 $379,240.00 53.000 EA N LIGHT POLE COMP,F&I,POLE TOP MNT, AL,15'
0715516125 1 $3,155.00 $12,620.00 4.000 EA N LIGHT POLE COMP,F&I, POLE TOP MNT-AL,25'
0715516135 2 $3,399.02 $37,389.20 11.000 EA N LIGHT POLE COMP,F&I, POLE TOP MNT-AL,35'
0715516140 2 $5,750.00 $11,500.00 2.000 EA N LIGHT POLE COMP, F&I,POLE TOP MNT-AL,40'
0715516145 2 $6,357.14 $44,500.00 7.000 EA N LIGHT POLE COMP,F&I,POLE TOP MNT, AL,45'
0715516150 2 $4,166.67 $12,500.00 3.000 EA N LIGHT POLE COMP,F&I,POLE TOP MNT, AL,50'
0715516315 2 $6,043.91 $616,478.60 102.000 EA N LIGHT POLE COMP-SP DES, F&I TOP CONC 15
0715517325 1 $10,263.00 $30,789.00 3.000 EA N LIGHT POLE COMP, F&I, DBLARM BM, CON,25'
0715518140 1 $2,000.00 $2,000.00 1.000 EA N LIGHTPOLE COMP,F&I,POLE,DA,TP MNT-AL,40'
0715518145 4 $6,478.66 $1,127,287.00 174.000 EA N LIGHTPOLE COMP,F&I,POLE,DA,TP MNT-AL,45'
0715518150 1 $7,500.00 $7,500.00 1.000 EA N LIGHTPOLE COMP,F&I,POLE,DA,TP MNT-AL,50'
0715540000 4 $527.91 $5,807.04 11.000 EA N LIGHT POLE COMP-SPECIAL, RELOCATE
0715550000 4 $359.35 $27,310.80 76.000 EA N LIGHT POLE COMP,SP DESIGN- REMOVE
0715560000 2 $2,000.00 $50,000.00 25.000 EA N LIGHT POLE COMP, REPAIR & REINSTALL
0735 74  1 2 $1,050,000.00 $2,100,000.00 2.000 LS N TOLL PLAZA, LOCATION 1
0735 74  2 2 $1,050,000.00 $2,100,000.00 2.000 LS N TOLL PLAZA, LOCATION 2
0735 74  3 2 $1,025,000.00 $2,050,000.00 2.000 LS N TOLL PLAZA, LOCATION 3
0735 74  4 1 $700,000.00 $700,000.00 1.000 LS N TOLL PLAZA, LOCATION 4
0735 74  5 1 $700,000.00 $700,000.00 1.000 LS N TOLL PLAZA, LOCATION 5
0735 74  6 1 $700,000.00 $700,000.00 1.000 LS N TOLL PLAZA, LOCATION 6
0735 74  7 1 $700,000.00 $700,000.00 1.000 LS N TOLL PLAZA, LOCATION 7
0735 74  8 1 $700,000.00 $700,000.00 1.000 LS N TOLL PLAZA, LOCATION 8
0735 74  9 1 $700,000.00 $700,000.00 1.000 LS N TOLL PLAZA, LOCATION 9
0735 74 10 1 $700,000.00 $700,000.00 1.000 LS N TOLL PLAZA, LOCATION 10
0735 74 11 1 $700,000.00 $700,000.00 1.000 LS N TOLL PLAZA, LOCATION 11
0735 88  1 1 $85,000.00 $85,000.00 1.000 LS N TOLL PLAZA MODIFY EXISTING, LOCATION 1
0735 88  2 1 $85,000.00 $85,000.00 1.000 LS N TOLL PLAZA MODIFY EXISTING, LOCATION 2
0750  1 11 2 $329.11 $3,589,952.60 10,908.000 SF N ARCH, BUILDING, NEW, REST AREA
0750  1 13 2 $521.32 $2,370,952.80 4,548.000 SF N ARCH, BUILDING, NEW, WEIGH STATION
0750  1 17 1 $333.33 $399,996.00 1,200.000 SF N ARCH, BUILDING, NEW, STORAGE/MECHANICAL
0750  1 53 1 $638.63 $553,692.21 867.000 SF N ARCH, BUILDING, REHAB, WEIGH STATION
0751  5 1 $400,000.00 $400,000.00 1.000 LS N ARCHITECTURAL-WATER, SANITARY SEWER/SEW
0751 11  1 4 $84,362.50 $337,450.00 4.000 LS N ARCHITECTURAL- SPECIAL, WALLS/TOWERS
0751 11  2 1 $2,000.00 $140,000.00 70.000 EA N ARCHITECTURAL- SPECIAL, FLORIDA ROADSIDE
0751 30  1 2 $28,472.73 $313,200.00 11.000 EA N ARCHITECTURAL, PICNIC PAVILION, SMALL
0751 36 12 2 $1,700.00 $3,400.00 2.000 EA N BICYCLE RACK, FURNISH & INSTALL, 2-6 BI
0751 36 13 1 $1,200.00 $2,400.00 2.000 EA N BICYCLE RACK, FURNISH & INSTALL, 7-10 BI
0751 37 3 $1,123.81 $23,600.00 21.000 EA N TRASH RECEPTACLE
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0751 38 14 4 $1,640.74 $44,300.00 27.000 EA N BENCH, F&I, STEEL
0906173  7 1 $90.00 $90,000.00 1,000.000 GA N SINGLE COMPONENT POLYURETHANE INJECTION
0906173  8 1 $11.50 $468,510.00 40,740.000 LB N TWO COMPONENT POLYURETHANE INJECTION
0913548  1 1 $35.00 $128,415.00 3,669.000 SF N SEGMENTAL BLOCK RETAINING WALL SYSTEM
0914334  2 1 $113.40 $231,154.56 2,038.400 TN N SUPERPAVE ASPH CONC, TR C, PG76-22, HP
0914337  4 1 $113.60 $400,371.84 3,524.400 TN N ASPH CONC FC, TRAF C, FC12.5,PG76-22HP
0999  2 127 $1,083,170.41 $166,808,243.39 154.000 LS N LUMP SUM CONTRACT, ALTERNATIVE BIDDING
0999 16 52 $11,503.85 $598,200.00 52.000 LS N PARTNERING, DO NOT BID
0999 20  1 34 $3,410.00 $2,352,900.00 690.000 DA N DISPUTES REVIEW BD, MEETING- DO NOT BID
0999 20  2 37 $4,962.41 $377,142.86 76.000 EA N DISPUTES REVIEW BD, HEARING- DO NOT BID
0999 25 353 $41,610.08 $20,888,259.69 502.000 LS N INITIAL CONTINGENCY AMOUNT, DO NOT BID
0999 30 1 $5,000,000.00 $5,000,000.00 1.000 LS N FOR FINANCIAL PURPOSES ONLY, DO NOT BID
0999 50 1 $90,305.09 $7,585,627.56 84.000 MO N REST AREA RESPECT SERVICES, DO NOT BID
1000  5 5 $198,962.10 $994,810.50 5.000 LS N UTILITY WORK- JPA/UTILITY AGREEME, SEWER
1000  6 11 $271,905.45 $2,990,960.00 11.000 LS N UTILITY WORK- JPA/UTILITY AGREEME, WATER
1050 11221 3 $12.78 $82,046.00 6,420.000 LF N UTILITY PIPE, F&I,PVC,WATER/SEWER,0-1.9"
1050 11222 6 $42.90 $47,708.60 1,112.000 LF N UTILITY PIPE, F&I,PVC,WATER/SEWER,2-4.9"
1050 11223 7 $34.91 $155,725.22 4,461.000 LF N UTILITY PIPE, F&I,PVC,WATER/SEWER,5-7.9"
1050 11224 9 $55.44 $1,540,854.99 27,792.000 LF N UTILITY PIPE, F&I,PVC,WATER/SEWER,8-19.9
1050 11225 1 $200.00 $1,727,400.00 8,637.000 LF N UTILITY PIPE,F&I,PVC,WATER/SEWER,20-40.9
1050 11321 5 $49.35 $277,294.90 5,619.000 LF N UTILITY PIPE, F&I,PE,WATER/SEWER,0-1.9"
1050 11322 6 $94.01 $217,264.50 2,311.000 LF N UTILITY PIPE, F&I,PE,WATER/SEWER,2-4.9"
1050 11324 1 $98.00 $129,066.00 1,317.000 LF N UTILITY PIPE, F&I,PE,WATER/SEWER,8-19.9"
1050 11325 1 $500.00 $697,500.00 1,395.000 LF N UTILITY PIPE, F&I,PE,WATER/SEWE,20-49.9"
1050 11422 4 $120.31 $12,753.20 106.000 LF N UTILITY PIPE, F&I,DI/CI,WATER/SEW,2-4.9"
1050 11423 8 $99.80 $170,751.04 1,711.000 LF N UTILITY PIPE, F&I,DI/CI,WATER/SEW,5-7.9"
1050 11424 13 $107.71 $3,102,485.29 28,803.000 LF N UTILITY PIPE, F&I,DI/CI,WATER/SEW,8-19.9
1050 11425 4 $268.19 $4,712,566.07 17,572.000 LF N UTILITY PIPE,F&I,DI/CI,WATER/SEW,20-49.9
1050 11514 2 $248.87 $323,280.00 1,299.000 LF N UTILITY PIPE,F&I,STL,CASING/COND,8-19.9"
1050 11515 5 $944.52 $681,001.60 721.000 LF N UTILITY PIPE,F&I,STL,CASING/CON,20-49.9"
1050 13001 1 $12.00 $4,680.00 390.000 LF N UTILITY PIPE, INS, 0-1.9"
1050 15003 1 $58.00 $35,670.00 615.000 LF N UTILITY PIPE, ADJUST/MOD,5-7.9"
1050 15004 2 $173.68 $257,398.00 1,482.000 LF N UTILITY PIPE, ADJUST/MOD,8-19.9"
1050 16001 4 $11.70 $16,668.10 1,425.000 LF N UTILITY PIPE,REMOVE- DISPOSE,0-1.9"
1050 16002 10 $9.49 $79,842.15 8,414.000 LF N UTILITY PIPE,REMOVE- DISPOSE,2-4.9"
1050 16003 10 $10.50 $80,577.70 7,672.000 LF N UTILITY PIPE,REMOVE & DISPOSE,5-7.9"
1050 16004 16 $21.94 $587,864.27 26,792.000 LF N UTILITY PIPE,REMOVE & DISPOSE,8-19.9"
1050 16005 5 $68.13 $1,109,353.38 16,284.000 LF N UTILITY PIPE,REMOVE & DISPOSE, 20-49.9"
1050 18002 7 $25.14 $56,734.06 2,257.000 LF N UTILITY PIPE,PLUG & OUT OF SERV,2- 4.9"
1050 18003 4 $5.56 $43,735.00 7,862.000 LF N UTILITY PIPE,PLUG & OUT OF SERV,5- 7.9"
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1050 18004 9 $24.31 $362,354.84 14,903.000 LF N UTILITY PIPE,PLUG & OUT OF SERV,8-19.9"
1050 18005 2 $47.47 $57,870.00 1,219.000 LF N UTILITY PIPE,PLUG & OUT OF SERV,20-49.9"
1050 31202 1 $25.40 $23,114.00 910.000 LF N UTILITY PIPE- PVC, F&I 2"
1050 31208 1 $102.19 $55,182.60 540.000 LF N UTILITY PIPE- PVC, F&I 8"
1050 42202 1 $44.00 $43,780.00 995.000 LF N UTILITY PIPE- HDPE, F&I, WATER/SEW, 2"
1050 42224 1 $450.00 $286,200.00 636.000 LF N UTILITY PIPE- HDPE, F&I, WATER/SEW, 24"
1050 61104 1 $65.00 $21,905.00 337.000 LF N UTILITY PIPE- STEEL, F&I, CASING, 4"
1050 61124 1 $210.00 $70,770.00 337.000 LF N UTILITY PIPE- STEEL, F&I, CASING, 24"
1055 11194 1 $450.00 $900.00 2.000 EA N UTILITY FITTING, F&I,CONC, SPE,8.0-19.9"
1055 11214 1 $800.00 $10,400.00 13.000 EA N UTILITY FITTING, F&I,PVC,ELBOW,8.0-19.9"
1055 11224 2 $697.33 $4,184.00 6.000 EA N UTILITY FITTING, F&I,PVC,TEE,8.0-19.9"
1055 11244 2 $1,022.56 $4,090.24 4.000 EA N UTILITY FITTING, F&I,PVC,UNION,8.0-19.9
1055 11264 1 $626.10 $626.10 1.000 EA N UTILITY FITTNG, F&I,PVC,Y FITTIN,8-19.9"
1055 11414 12 $994.00 $740,531.80 745.000 EA N UTILITY FITTING,F&I,DI/CI,ELBOW, 8-19.9"
1055 11415 3 $4,689.62 $1,299,025.07 277.000 EA N UTILITY FITTING,F&I,DI/CI,ELBOW,20-49.9"
1055 11424 11 $1,410.60 $238,391.38 169.000 EA N UTILITY FITTNG, F&I, DI/CI, TEE, 8-19.9"
1055 11425 2 $9,440.39 $217,129.00 23.000 EA N UTILITY FITTING,F&I,DI/CI,TEE,20-49.9"
1055 11434 9 $849.62 $19,541.34 23.000 EA N UTILITY FITTNG,F&I,DI/CI,REDUCER,8-19.9"
1055 11435 3 $2,697.63 $21,581.00 8.000 EA N UTILITY FITTING,F&I,DI/CI,REDU,20-49.9"
1055 11444 5 $582.33 $44,839.52 77.000 EA N UTILITY FITTNG,F&I,DI/CI,UNION,8-19.9"
1055 11445 1 $2,000.00 $4,000.00 2.000 EA N UTILITY FITTNG,F&I,DI/CI,UNION,20-49.9"
1055 11454 10 $752.20 $103,052.00 137.000 EA N UTILITY FITTNG,F&I,DI/CI,CAP/PLG,8-19.9"
1055 11455 2 $3,493.78 $62,888.00 18.000 EA N UTILITY FITTING,F&I,DI/CI,CAP,20-49.9"
1055 11465 1 $8,400.00 $8,400.00 1.000 EA N UTILITY FITTING,F&I,DI/CI, Y,20-49.9"
1055 11494 4 $2,250.43 $15,753.00 7.000 EA N UTILITY FITTINGS,F&I,DI/CI,SPEC,8-19.9"
1055 11495 1 $3,000.00 $3,000.00 1.000 EA N UTILITY FITTINGS,F&I,DI/CI,SPEC,20-49.9"
1055 16 1 $6,137.21 $6,137.21 1.000 EA N UTILITY FITTINGS, REMOVE & DISPOSAL
1055 61524 1 $2,000.00 $4,000.00 2.000 EA N UTILITY FITTINGS, STEEL PI, F&I CAP, 24"
1060 11211 2 $1,888.00 $28,320.00 15.000 EA N UTIL STRCT,BLW GRN,F&I,WTR/SWR,0-80,0-6'
1060 11212 2 $5,312.50 $21,250.00 4.000 EA N UTIL STRCT,BLW GRN,F&I,WTR/SWR,0-80,6-12
1060 11221 1 $3,000.00 $3,000.00 1.000 EA N UTIL STRCT,BLW GRN,F&I,WTR/SWT,>80,0-6'
1060 11222 5 $6,069.42 $157,804.83 26.000 EA N UTIL STRCT,BLW GRN,F&I,WTR/SWT,>80,6.1-
1060 11223 3 $7,887.50 $31,550.00 4.000 EA N UTIL STRCT,BLW GRN,F&I,WTR/SWT,>80,>12'
1060 15 3 $1,897.58 $58,825.00 31.000 EA N UTILITY STR,BELOW GROUND,A/M
1060 16 6 $2,372.27 $23,722.73 10.000 EA N UTILITY STR,BLW GRN,R&D,CONT OWNS
1080 11101 4 $625.18 $37,511.00 60.000 EA N UTIL FIXT, F&I, 0-1.9", VALVE/METER BOX
1080 11104 1 $757.11 $6,813.99 9.000 EA N UTIL FIXT, F&I, 0-1.9", VALVE ASSEMBLY
1080 11112 4 $517.63 $25,881.28 50.000 EA N UTIL FIXT, F&I, 0-1.9", SAMPLE POINT
1080 11201 2 $4,158.33 $24,950.00 6.000 EA N UTIL FIXT, F&I, 2-4.9", VALVE/METER BOX
1080 11203 6 $1,984.33 $29,765.00 15.000 EA N UTIL FIXT,F&I,2-4.9",TAPPNG SADDL/SLEEVE
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1080 11204 9 $1,055.80 $42,232.16 40.000 EA N UTIL FIXT, F&I, 2-4.9", VALVE ASSEMBLY
1080 11205 7 $1,335.55 $60,099.73 45.000 EA N UTIL FIXT, F&I, 2-4.9", BLOWOFF ASSEM
1080 11206 8 $2,650.32 $161,669.25 61.000 EA N UTIL FIXT, F&I, 2-4.9", VAC/AIR ASSEMBLY
1080 11209 3 $159.44 $6,537.24 41.000 EA N UTIL FIXT, F&I, 2-4.9", MECH JOINT RESTR
1080 11303 8 $2,267.59 $49,887.00 22.000 EA N UTIL FIXT,F&I,5-7.9",TAPPNG SADDL/SLEEVE
1080 11304 12 $1,348.99 $114,664.12 85.000 EA N UTIL FIXT, F&I, 5-7.9", VALVE ASSEMBLY
1080 11306 1 $4,260.00 $8,520.00 2.000 EA N UTIL FIXT, F&I, 5-7.9",VAC/AIR ASSEMBLY
1080 11307 1 $7,401.00 $14,802.00 2.000 EA N UTIL FIXT, F&I, 5-7.9", LINE STOP ASSEM
1080 11309 4 $189.01 $23,626.08 125.000 EA N UTIL FIXT, F&I, 5-7.9", MECH JONT RESTR
1080 11401 1 $1,065.00 $5,325.00 5.000 EA N UTIL FIXT, F&I, 8-19.9", VALVE METER BOX
1080 11403 10 $4,243.29 $330,977.00 78.000 EA N UTIL FIXT,F&I,8-19.9",TAPPNG SADDL/SLEEV
1080 11404 13 $2,886.17 $721,543.12 250.000 EA N UTIL FIXT,F&I,8-19.9",VALVE ASSEMBLY
1080 11405 1 $3,713.00 $22,278.00 6.000 EA N UTIL FIXT,F&I,8-19.9",BLOWOFF ASSEMBLY
1080 11407 3 $6,323.83 $151,772.00 24.000 EA N UTIL FIXT, F&I, 8-19.9", LINE STOP ASSEM
1080 11409 8 $325.61 $452,595.08 1,390.000 EA N UTIL FIXT, F&I, 8-19.9", MECH JONT RESTR
1080 11503 6 $28,857.49 $750,294.76 26.000 EA N UTIL FIXT,F&I,20-49.9",TAPPNG SDDLE/SLEV
1080 11504 4 $32,204.63 $1,223,775.84 38.000 EA N UTIL FIXT, F&I, 20-49.9", VALVE ASSEMBLY
1080 11507 2 $23,616.60 $377,865.60 16.000 EA N UTIL FIXT,F&I,20-49.9",LINE STOP ASSEM
1080 11509 1 $314.37 $628.74 2.000 EA N UTIL FIXT, F&I, 20-49.9", MECH JOINT RE
1080 15 6 $1,314.31 $81,487.00 62.000 EA N UTILITY FIXTURES, ADJUST & MODIFY
1080 16 7 $539.07 $132,610.64 246.000 EA N UTILITY FIXTURES,REMOVE & DISPOSE
1080 23106 1 $1,980.00 $43,560.00 22.000 EA N UTILITY FIXTURE- TAPPING SAD/SL, F&I 6"
1080 26102 1 $7,700.00 $7,700.00 1.000 EA N UTILITY FIXTURE, VAC/AIR ASSEM, F&I, 2"
1080 27116 1 $12,000.00 $24,000.00 2.000 EA N UTILITY FIXTURE- LINE STOP ASSY, F&I, 16
1501  1 1 $330,000.00 $330,000.00 1.000 EA N LIFT STATION, SANITARY SEWER
1644113 08 7 $4,112.79 $160,399.00 39.000 EA N FIRE HYDRANT,F&I,STD,2 HOSE,1PUMP,6"
1644114 08 2 $3,978.03 $127,297.00 32.000 EA N FIRE HYD, STD, F&I, 2WY, 1 HOSE, 1P, 6"
1644116 08 2 $3,235.12 $35,586.32 11.000 EA N FIRE HYD, STD, F&I, 3WY, 2 HOSE, 1P, 6"
1644133 08 1 $4,995.00 $4,995.00 1.000 EA N FIRE HYDRANT,F&I,TRAF,2 HOSE,1PUMP,6"
1644136 08 1 $3,850.00 $61,600.00 16.000 EA N FIRE HYDRANT,F&I,TRAF,2 HOSE,1PUMP,6"
1644400 1 $950.00 $15,200.00 16.000 EA N FIRE HYDRANT, SALVAGE & STORE
1644700 2 $2,075.00 $4,150.00 2.000 EA N FIRE HYDRANT, ADJUST & MODIFY
1644800 2 $2,476.67 $7,430.00 3.000 EA N FIRE HYDRANT, RELOCATE
1644900 9 $859.73 $45,565.79 53.000 EA N FIRE HYDRANT, REMOVE
1820  2 13 1 $5.20 $37,143.60 7,143.000 LF N UTILITY FIBER OPTIC,PHONE COM,49-96
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1820  2 60 1 $.93 $6,324.00 6,800.000 LF N UTILITY FIBER OPTIC,PHONE COM,REM-DISP

Note : Averages and totals are based on the awarded unit price only. 
Weighted average is weighted on Quantity at the contract level.


